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Terre Haute Urbanized Area Railroad Corridor Study
URS Project No. 25627422

PLANNING LEVEL CORRIDOR AND GRADE SEPARATION COST
By: PBS 1/13/12 ESTIMATE

Checked By: SAH 1/23/12

Mobilization, Design and
Demobilization, Construction
Railroad/Roadway Clear ROW, Const. Engineering & Right-of-Way and
Alternative Railroad Corridor  Grade Separations Eng. Inspection Contingency Property Cost Total

Corridor Alternatives

Teal Corridors

CSX East-West Alternative B-1 Corridor $8,700,000 $43,500,000 $5,200,000 $13,100,000 $7,800,000 $10,900,000 $89,200,000
(Depressed RR)

CSX East-West Alternative B-2 Corridor $7,100,000 $53,900,000 $6,100,000 $15,300,000 $9,200,000 $9,000,000 $100,500,000
(At-grade RR)

URS Corporation 1 1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
URS Project No. 25627422

PLANNING LEVEL CORRIDOR AND GRADE SEPARATION COST
By: PBS 1/13/12 ESTIMATE

Checked By: SAH 1/23/12

Mobilization, Design and
Demobilization, Construction
Railroad/Roadway Clear ROW, Const. Engineering & Right-of-Way and
Alternative Railroad Corridor  Grade Separations Eng. Inspection Contingency Property Cost Total
Existing Yellow Corridor
CSX Existing North-South Corridor $0 $95,700,000 $9,600,000 $23,900,000 $14,400,000 $18,700,000 $162,300,000

Phased Corridor Alternatives

Teal Corridor

CSX at ISU w/2 Grade Separations (B-2) $7,100,000 $23,500,000 $3,100,000 $7,700,000 $4,600,000 $7,600,000 $53,500,000
(At-grade RR)

URS Corporation 2 1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
URS Project No. 25627422

PLANNING LEVEL CORRIDOR AND GRADE SEPARATION COST
By: PBS 1/13/12 ESTIMATE

Checked By: SAH 1/23/12

Mobilization, Design and
Demobilization, Construction
Railroad/Roadway Clear ROW, Const. Engineering & Right-of-Way and
Alternative Railroad Corridor  Grade Separations Eng. Inspection Contingency Property Cost Total

Individual Grade Separations
Yellow Corridor
A. Margaret Avenue $0 $9,500,000 $1,000,000 $2,400,000 $1,400,000 $2,200,000 $16,500,000
B. Hulman Street $0 $6,800,000 $700,000 $1,700,000 $1,000,000 $3,800,000 $14,000,000
C. 13th Street $0 $6,600,000 $700,000 $1,700,000 $1,000,000 $500,000 $10,400,000
D. Ohio Street $0 $5,600,000 $600,000 $1,400,000 $800,000 $2,500,000 $10,900,000

Note: Grade separation costs do not include extensive approach work or modifications to adjacent roadways to accommodate increases in traffic due to diversions.

URS Corporation 3 1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

URS Project No. 25627422

By: PBS 1/13/12
Checked By: SAH 1/23/12

Alternative

GRADE SEPARATION LOCATIONS

Proposed Grade Separation Locations

Corridor Alternatives

Teal Corridors

CSX East-West Alternative B-1 Corridor
(Depressed RR)

CSX East-West Alternative B-2 Corridor

(At-grade RR)

US 150, Lafayette Avenue/Locust Street, 7th Street, 13th Street (cost w/N-S), 8th Avenue (cost w/N-S), Maple Avenue, 25th Street,
Fruitridge Avenue, Haythorne Avenue

US 150, Lafayette Avenue/Locust Street, 7th Street, 13th Street (cost w/N-S), 8th Avenue (cost w/N-S), Maple Avenue, 25th Street,
Fruitridge Avenue, Haythorne Avenue

URS Corporation

4 1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
URS Project No. 25627422

By: PBS 1/13/12 GRADE SEPARATION LOCATIONS

Checked By: SAH 1/23/12

Alternative Proposed Grade Separation Locations

Existing Yellow Corridor

CSX Existing North-South Corridor Spring Hill Drive, Davis Drive, Margaret Avenue, Hulman Street, 13th Street, Poplar Street, Ohio Street, Wabash Avenue, Locust Street,
13th Street, 8th Avenue, Maple Avenue, Ft. Harrison Road, 25th Street, Haythorne Avenue, Park Avenue

Phased Corridor Alternatives

Teal Corridor

CSX at ISU w/2 Grade Separations (B-2) Lafayette Avenue/Locust Street, 7th Street
(At-grade RR)

URS Corporation 5 1/23/2012



TERRE HAUTE URBANIZED | cirvor Teree Haure

VIGo COUNTY BOARD OF

AREA RA' LROAD COMMISSIONERS

METROPOLITAN PLANNING

CORRIDOR STU DY ORGANIZATION

Planning Level Corridor
and Grade Separation Cost Estimate

CORRIDOR COST



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative A-1 Corridor

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $32,141,492
Railroad Yard Track
Railroad Wabash River Bridge $37,000,000
Other Railroad Bridges
Railroad Track Signaling $10,000,000
Subtotal Railroad Corridor $79,141,492
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
Y $5,700,000.00 N/A $5,700,000
Y $6,200,000.00 $6,300,000.00 $6,300,000
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
Y $9,900,000.00 N/A $9,900,000
Y $14,700,000.00 N/A $14,700,000
N/A N/A $0
Y $5,900,000.00 N/A $5,900,000
Y $5,100,000.00 N/A $5,100,000
Y $8,600,000.00 $4,700,000.00 $8,600,000
Y $6,000,000.00 N/A $6,000,000
Subtotal Railroad/Roadway Grade Separations $62,200,000

URS Corporation 1

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative A-1 Corridor

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $14,134,149
Design and Construction Eng. & Inspection  25% $35,335,373
Contingency 15% $21,201,224

Subotal Corridor Construction Cost

$212,012,200

No. Acres Cost Per Acre Property Cost Contingency
Right-of-Way
Residential 115.23 $50,000 $5,761,500
Commercial 2.93 $100,000 $293,000
Industrial 42.36 $100,000 $4,236,000
Property Acquisition
Total $3,921,340 1.00 $3,921,340
Subtotal Right-of-Way and Property Cost $14,200,000
Total Corridor Cost $226,200,000
URS Corporation 2

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative A-2 Corridor

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $32,542,584
Railroad Yard Track
Railroad Wabash River Bridge $37,000,000
Other Railroad Bridges
Railroad Track Signaling $10,000,000
Subtotal Railroad Corridor $79,542,584
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
Y $7,200,000.00 N/A $7,200,000
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
Y $5,700,000.00 N/A $5,700,000
Y $6,200,000.00 $6,300,000.00 $6,300,000
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
Y $14,700,000.00 N/A $14,700,000
N/A N/A $0
Y $5,900,000.00 N/A $5,900,000
Y $5,100,000.00 N/A $5,100,000
Y $8,600,000.00 $4,700,000.00 $8,600,000
Y $6,000,000.00 N/A $6,000,000
Subtotal Railroad/Roadway Grade Separations $59,500,000

URS Corporation 3

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative A-2 Corridor

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $13,904,258
Design and Construction Eng. & Inspection  25% $34,760,646
Contingency 15% $20,856,388

Subotal Corridor Construction Cost

$208,563,900

No. Acres Cost Per Acre Property Cost Contingency
Right-of-Way
Residential 127.54 $50,000 $6,377,000
Commercial 3.16 $100,000 $316,000
Industrial 56.54 $100,000 $5,654,000
Property Acquisition
Total $4,472,610 1.00 $4,472,610
Subtotal Right-of-Way and Property Cost $16,800,000
Total Corridor Cost $225,400,000
URS Corporation 4

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative B-1 Corridor

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $4,700,910
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $4,000,000
Subtotal Railroad Corridor $8,700,910
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
Y $7,200,000.00 N/A $7,200,000
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
Y $5,300,000.00 $5,300,000.00 $5,300,000
Y $5,900,000.00 $5,000,000.00 $5,900,000
Y $5,700,000.00 N/A $5,700,000
Y $6,200,000.00 $6,300,000.00 $6,300,000
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a Y $13,100,000.00 N/A $13,100,000
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $43,500,000

URS Corporation 5

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative B-1 Corridor

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $5,220,091
Design and Construction Eng. & Inspection  25% $13,050,228
Contingency 15% $7,830,137
Subotal Corridor Construction Cost $78,301,400

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 12.55 $50,000 $627,500
Commercial 2.30 $100,000 $230,000
Industrial 5.86 $100,000 $586,000
Property Acquisition
Total $9,417,105 1.00 $9,417,105
Subtotal Right-of-Way and Property Cost $10,900,000
Total Corridor Cost $89,200,000
URS Corporation 6

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative B-2 Corridor

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $3,104,910
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $4,000,000
Subtotal Railroad Corridor $7,104,910
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
Y $7,200,000.00 N/A $7,200,000
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
Y $5,300,000.00 $5,300,000.00 $5,300,000
Y $5,900,000.00 $5,000,000.00 $5,900,000
Y $5,700,000.00 N/A $5,700,000
Y $6,200,000.00 $6,300,000.00 $6,300,000
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 Y $23,500,000.00 $18,300,000.00 $23,500,000
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $53,900,000
URS Corporation 7

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative B-2 Corridor

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $6,100,491
Design and Construction Eng. & Inspection  25% $15,251,228
Contingency 15% $9,150,737
Subotal Corridor Construction Cost $91,507,400

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 13.09 $50,000 $654,500
Commercial 2.52 $100,000 $252,000
Industrial 5.86 $100,000 $586,000
Property Acquisition
Total $7,557,320 1.00 $7,557,320
Subtotal Right-of-Way and Property Cost $9,000,000
Total Corridor Cost $100,500,000
URS Corporation 8

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Alternative A-1 Corridor

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $66,315,168
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $20,000,000
Subtotal Railroad Corridor $86,315,168
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 Y $7,100,000.00 $6,100,000.00 $7,100,000
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
Y $6,200,000.00 $6,300,000.00 $6,300,000
Y $13,200,000.00 N/A $13,200,000
Y $6,100,000.00 N/A $6,100,000
Y N/A $6,300,000.00 $6,300,000
Y N/A $7,500,000.00 $7,500,000
Y N/A $7,500,000.00 $7,500,000
Y N/A $3,900,000.00 $3,900,000
Y N/A $2,900,000.00 $2,900,000
Y N/A $11,400,000.00 $11,400,000
Y $7,500,000.00 N/A $7,500,000
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $79,700,000

URS Corporation 9

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Alternative A-1 Corridor

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $16,601,517
Design and Construction Eng. & Inspection  25% $41,503,792
Contingency 15% $24,902,275

Subotal Corridor Construction Cost

$249,022,800

No. Acres Cost Per Acre Property Cost Contingency
Right-of-Way
Residential 86.60 $50,000 $4,330,000
Commercial 1.09 $100,000 $109,000
Industrial 84.09 $100,000 $8,409,000
Property Acquisition
Total $12,344,615 1.00 $12,344,615
Subtotal Right-of-Way and Property Cost $25,200,000
Total Corridor Cost $274,200,000
URS Corporation 10

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Alternative B Corridor

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $66,262,172
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges $4,500,000
Railroad Track Signaling $20,000,000
Subtotal Railroad Corridor $90,762,172
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 Y $7,100,000.00 $6,100,000.00 $7,100,000
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 Y $5,000,000.00 $5,700,000.00 $5,700,000
Park Avenue, 113 Y $5,300,000.00 N/A $5,300,000
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
$6,200,000.00 $6,300,000.00 $0
Y $13,200,000.00 N/A $13,200,000
Y $6,100,000.00 N/A $6,100,000
Y N/A $6,300,000.00 $6,300,000
Y N/A $7,500,000.00 $7,500,000
Y N/A $7,500,000.00 $7,500,000
Y N/A $3,900,000.00 $3,900,000
Y N/A $2,900,000.00 $2,900,000
Y N/A $11,400,000.00 $11,400,000
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
Y $9,200,000.00 $9,500,000.00 $9,500,000
Y N/A $3,000,000.00 $3,000,000
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $89,400,000

URS Corporation 11

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Alternative B Corridor

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $18,016,217
Design and Construction Eng. & Inspection  25% $45,040,543
Contingency 15% $27,024,326

Subotal Corridor Construction Cost

$270,243,300

No. Acres Cost Per Acre Property Cost Contingency
Right-of-Way
Residential 39.28 $50,000 $1,964,000
Commercial 1.29 $100,000 $129,000
Industrial 81.24 $100,000 $8,124,000
Property Acquisition
Total $23,876,580 1.00 $23,876,580
Subtotal Right-of-Way and Property Cost $34,100,000
Total Corridor Cost $304,300,000
URS Corporation 12

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX Existing East-West Corridor

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $0
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling
Subtotal Railroad Corridor $0
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
Y $7,200,000.00 N/A $7,200,000
Y $5,700,000.00 $5,400,000.00 $5,700,000
Y $5,700,000.00 $5,600,000.00 $5,700,000
Y $5,300,000.00 $5,300,000.00 $5,300,000
Y $5,900,000.00 $5,000,000.00 $5,900,000
Y $5,700,000.00 N/A $5,700,000
Y $6,200,000.00 $6,300,000.00 $6,300,000
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $41,800,000
URS Corporation 13

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX Existing East-West Corridor

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $4,180,000
Design and Construction Eng. & Inspection  25% $10,450,000
Contingency 15% $6,270,000
Subotal Corridor Construction Cost $62,700,000

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 2.01 $50,000 $100,500
Commercial 0.47 $100,000 $47,000
Industrial 2.36 $100,000 $236,000
Property Acquisition
Total $2,413,470 1.00 $2,413,470
Subtotal Right-of-Way and Property Cost $2,800,000
Total Corridor Cost $65,500,000
URS Corporation 14

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 1/9/12
Checked By: SAH 1/9/12

CSX Existing Independent East-West Corridor

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $0
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling
Subtotal Railroad Corridor $0
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 Y $5,500,000.00 $5,600,000.00 $5,600,000
13th Street, 109 Y $11,800,000.00 $11,100,000.00 $11,800,000
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
Y $7,200,000.00 N/A $7,200,000
Y $5,700,000.00 $5,400,000.00 $5,700,000
Y $5,700,000.00 $5,600,000.00 $5,700,000
Y $5,300,000.00 $5,300,000.00 $5,300,000
Y $5,900,000.00 $5,000,000.00 $5,900,000
Y $5,700,000.00 N/A $5,700,000
Y $6,200,000.00 $6,300,000.00 $6,300,000
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $59,200,000

URS Corporation 15

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 1/9/12

Checked By: SAH 1/9/12

CSX Existing Independent East-West Corridor

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $5,920,000
Design and Construction Eng. & Inspection  25% $14,800,000
Contingency 15% $8,880,000
Subotal Corridor Construction Cost $88,800,000

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 2.80 $50,000 $140,000
Commercial 0.86 $100,000 $86,000
Industrial 291 $100,000 $290,500
Property Acquisition
Total $4,778,010 1.00 $4,778,010
Subtotal Right-of-Way and Property Cost $5,300,000
Total Corridor Cost $94,100,000
URS Corporation 16

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX Existing North-South Corridor

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $0
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling
Subtotal Railroad Corridor $0
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 Y $7,100,000.00 $6,100,000.00 $7,100,000
Margaret Avenue, 102 Y $9,500,000.00 $6,600,000.00 $9,500,000
Hulman Street, 103 Y $6,800,000.00 $4,600,000.00 $6,800,000
13th Street, 104 Y $6,600,000.00 $5,100,000.00 $6,600,000
Poplar Street, 105 Y $6,000,000.00 $4,100,000.00 $6,000,000
Ohio Street (US 40), 106 Y $5,600,000.00 $4,800,000.00 $5,600,000
Wabash Avenue (US 40), 107 Y $5,700,000.00 $5,400,000.00 $5,700,000
Locust Street, 108 Y $5,500,000.00 $5,600,000.00 $5,600,000
13th Street, 109 Y $11,800,000.00 $11,100,000.00 $11,800,000
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 Y $5,000,000.00 $4,700,000.00 $5,000,000
Ft. Harrison Road, 111a Y $15,000,000.00 N/A $15,000,000
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 Y $5,000,000.00 $5,700,000.00 $5,700,000
Park Avenue, 113 Y $5,300,000.00 N/A $5,300,000
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
$6,200,000.00 $6,300,000.00 $0
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $95,700,000
URS Corporation 17

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX Existing North-South Corridor

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $9,570,000
Design and Construction Eng. & Inspection  25% $23,925,000
Contingency 15% $14,355,000

Subotal Corridor Construction Cost

$143,550,000

No. Acres Cost Per Acre Property Cost Contingency
Right-of-Way
Residential 5.91 $50,000 $295,500
Commercial 3.42 $100,000 $342,000
Industrial 3.04 $100,000 $303,500
Property Acquisition
Total $17,730,835 1.00 $17,730,835
Subtotal Right-of-Way and Property Cost $18,700,000
Total Corridor Cost $162,300,000
URS Corporation 18

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422

By: PBS 10/19/11

Checked By: SAH 1/9/12

CSX East-West at ISU w/2 Grade Separations (B-2)

Cost Component Cost

Railroad Corridor

Railroad Mainline Track $3,104,910
Railroad Yard Track

Railroad Wabash River Bridge

Other Railroad Bridges

Railroad Track Signaling $4,000,000

Subtotal Railroad Corridor $7,104,910

Overpass Underpass Overpass Cost Underpass Cost

Railroad/Roadway Grade Separations

Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
$6,200,000.00 $6,300,000.00 $0
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0

Lafayette Ave./Locust St., 501 Y $23,500,000.00 $18,300,000.00 $23,500,000
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0

Subtotal Railroad/Roadway Grade Separations $23,500,000

URS Corporation 19 1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West at ISU w/2 Grade Separations (B-2)

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $3,060,491
Design and Construction Eng. & Inspection  25% $7,651,228
Contingency 15% $4,590,737
Subotal Corridor Construction Cost $45,907,400

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 12.19 $50,000 $609,500
Commercial 2.26 $100,000 $226,000
Industrial 3.50 $100,000 $350,000
Property Acquisition
Total $6,410,255 1.00 $6,410,255
Subtotal Right-of-Way and Property Cost $7,600,000
Total Corridor Cost $53,500,000
URS Corporation 20

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 1/13/12
Checked By: SAH 1/23/12

CSX North-South Phased Alternative A (1
to 10 yr.) w/ 1 - Grade Separation

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $25,851,549
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $10,000,000
Subtotal Railroad Corridor $35,851,549
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
Y $6,200,000.00 $6,300,000.00 $6,300,000
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $6,300,000

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422

By: PBS 1/13/12
Checked By: SAH 1/23/12

CSX North-South Phased Alternative A (1

to 10 yr.) w/ 1 - Grade Separation

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $4,215,155
Design and Construction Eng. & Inspection  25% $10,537,887
Contingency 15% $6,322,732
Subotal Corridor Construction Cost $63,227,300

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 52.41 $50,000 $2,620,500
Commercial 1.02 $100,000 $102,000
Industrial 68.39 $100,000 $6,839,000
Property Acquisition
Total $1,630,800 1.00 $1,630,800
Subtotal Right-of-Way and Property Cost $11,200,000
Total Corridor Cost $74,400,000
URS Corporation 22
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Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Phased Alternative A (1
to 10 yr.) w/ 4 - Grade Separations

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $25,851,549
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $10,000,000
Subtotal Railroad Corridor $35,851,549
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
Y $6,200,000.00 $6,300,000.00 $6,300,000
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
Y N/A $3,900,000.00 $3,900,000
Y N/A $2,900,000.00 $2,900,000
Y N/A $11,400,000.00 $11,400,000
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $24,500,000

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Phased Alternative A (1
to 10 yr.) w/ 4 - Grade Separations

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $6,035,155
Design and Construction Eng. & Inspection 25% $15,087,887
Contingency 15% $9,052,732
Subotal Corridor Construction Cost $90,527,300

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 52.73 $50,000 $2,636,500
Commercial 1.09 $100,000 $109,000
Industrial 68.86 $100,000 $6,886,000
Property Acquisition
Total $2,008,285 1.00 $2,008,285
Subtotal Right-of-Way and Property Cost $11,600,000
Total Corridor Cost $102,100,000
URS Corporation 24
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Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Phased Alternative A w/
2nd Main Track (10 to 20 yrs.)

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $30,420,622
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $13,000,000
Subtotal Railroad Corridor $43,420,622
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
Y $6,200,000.00 $6,300,000.00 $6,300,000
Y $13,200,000.00 N/A $13,200,000
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
Y N/A $3,900,000.00 $3,900,000
Y N/A $2,900,000.00 $2,900,000
Y N/A $11,400,000.00 $11,400,000
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $37,700,000

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Phased Alternative A w/

2nd Main Track (10 to 20 yrs.)

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $8,112,062
Design and Construction Eng. & Inspection  25% $20,280,155
Contingency 15% $12,168,093
Subotal Corridor Construction Cost $121,680,900
No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential
Commercial
Industrial

Property Acquisition

Total

Subtotal Right-of-Way and Property Cost

Total Corridor Cost

URS Corporation

82.32

83.91

$50,000
$100,000
$100,000

$4,422,565
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$4,116,000
$109,000
$8,391,000

1.00 $4,422,565

$17,000,000

$138,700,000

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

A. Margaret Avenue

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $0
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $0
Subtotal Railroad Corridor $0
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 Y $9,500,000.00 $6,600,000.00 $9,500,000
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
$6,200,000.00 $6,300,000.00 $0
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $9,500,000

URS Corporation 27

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

A. Margaret Avenue

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $950,000
Design and Construction Eng. & Inspection  25% $2,375,000
Contingency 15% $1,425,000
Subotal Corridor Construction Cost $14,250,000

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 1.11 $50,000 $55,500
Commercial 0.61 $100,000 $61,000
Industrial 0.04 $100,000 $4,000
Property Acquisition
Total $2,105,455 1.00 $2,105,455
Subtotal Right-of-Way and Property Cost $2,200,000
Total Corridor Cost $16,500,000
URS Corporation 28
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Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

B. Hulman Street

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $0
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $0
Subtotal Railroad Corridor $0
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 Y $6,800,000.00 $4,600,000.00 $6,800,000
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
$6,200,000.00 $6,300,000.00 $0
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $6,800,000

URS Corporation 29
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Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

B. Hulman Street

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $680,000
Design and Construction Eng. & Inspection  25% $1,700,000
Contingency 15% $1,020,000
Subotal Corridor Construction Cost $10,200,000

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 0.34 $50,000 $17,000
Commercial 0.05 $100,000 $5,000
Industrial 0.31 $100,000 $31,000
Property Acquisition
Total $3,708,270 1.00 $3,708,270
Subtotal Right-of-Way and Property Cost $3,800,000
Total Corridor Cost $14,000,000
URS Corporation 30
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Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

C. 13th Street

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $0
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $0
Subtotal Railroad Corridor $0
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 Y $6,600,000.00 $5,100,000.00 $6,600,000
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
$6,200,000.00 $6,300,000.00 $0
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $6,600,000

URS Corporation 31
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Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

C. 13th Street

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $660,000
Design and Construction Eng. & Inspection  25% $1,650,000
Contingency 15% $990,000
Subotal Corridor Construction Cost $9,900,000

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 0.36 $50,000 $18,000
Commercial 0.26 $100,000 $26,000
Industrial 0.77 $100,000 $77,000
Property Acquisition
Total $421,080 1.00 $421,080
Subtotal Right-of-Way and Property Cost $500,000
Total Corridor Cost $10,400,000
URS Corporation 32
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Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12
D. Ohio Street

Cost Component Cost

Railroad Corridor

Railroad Mainline Track $0
Railroad Yard Track

Railroad Wabash River Bridge

Other Railroad Bridges

Railroad Track Signaling $0

Subtotal Railroad Corridor $0

Overpass Underpass Overpass Cost Underpass Cost

Railroad/Roadway Grade Separations

Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 Y $5,600,000.00 $4,800,000.00 $5,600,000
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
$6,200,000.00 $6,300,000.00 $0
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $5,600,000

URS Corporation 33 1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

D. Ohio Street

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $560,000
Design and Construction Eng. & Inspection  25% $1,400,000
Contingency 15% $840,000
Subotal Corridor Construction Cost $8,400,000

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 0.00 $50,000 $0
Commercial 0.33 $100,000 $33,000
Industrial 0.00 $100,000 $0
Property Acquisition
Total $2,446,030 1.00 $2,446,030
Subtotal Right-of-Way and Property Cost $2,500,000
Total Corridor Cost $10,900,000
URS Corporation 34
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Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12
E. Locust Street

Cost Component Cost

Railroad Corridor

Railroad Mainline Track $0
Railroad Yard Track

Railroad Wabash River Bridge

Other Railroad Bridges

Railroad Track Signaling $0

Subtotal Railroad Corridor $0

Overpass Underpass Overpass Cost Underpass Cost

Railroad/Roadway Grade Separations

Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 Y $5,500,000.00 $5,600,000.00 $5,600,000
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
$6,200,000.00 $6,300,000.00 $0
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $5,600,000

URS Corporation 35 1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

E. Locust Street

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $560,000
Design and Construction Eng. & Inspection  25% $1,400,000
Contingency 15% $840,000
Subotal Corridor Construction Cost $8,400,000

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 0.25 $50,000 $12,500
Commercial 0.20 $100,000 $20,000
Industrial 0.02 $100,000 $1,500
Property Acquisition
Total $573,105 1.00 $573,105
Subtotal Right-of-Way and Property Cost $600,000
Total Corridor Cost $9,000,000
URS Corporation 36

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

F. 13th Street / 8th Avenue

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $0
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $0
Subtotal Railroad Corridor $0
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 Y $11,800,000.00 $11,100,000.00 $11,800,000
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
$6,200,000.00 $6,300,000.00 $0
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $11,800,000

URS Corporation 37

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

F. 13th Street / 8th Avenue

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $1,180,000
Design and Construction Eng. & Inspection  25% $2,950,000
Contingency 15% $1,770,000
Subotal Corridor Construction Cost $17,700,000

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 0.54 $50,000 $27,000
Commercial 0.19 $100,000 $19,000
Industrial 0.53 $100,000 $53,000
Property Acquisition
Total 1,791,435 1.00 $1,791,435
Subtotal Right-of-Way and Property Cost $1,900,000
Total Corridor Cost $19,600,000
URS Corporation 38

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

G. 5th Street / Lafayette Avenue

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $0
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $0
Subtotal Railroad Corridor $0
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
Y $5,700,000.00 $5,400,000.00 $5,700,000
$5,700,000.00 $5,600,000.00 $0
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
$6,200,000.00 $6,300,000.00 $0
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $5,700,000

URS Corporation 39

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

G. 5th Street / Lafayette Avenue

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $570,000
Design and Construction Eng. & Inspection  25% $1,425,000
Contingency 15% $855,000
Subotal Corridor Construction Cost $8,550,000

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 0.49 $50,000 $24,500
Commercial 0.09 $100,000 $9,000
Industrial 0.00 $100,000 $0
Property Acquisition
Total $101,965 1.00 $101,965
Subtotal Right-of-Way and Property Cost $100,000
Total Corridor Cost $8,700,000
URS Corporation 40

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Corridor Cost Summary

URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

H. 7th Street

Cost Component Cost
Railroad Corridor
Railroad Mainline Track $0
Railroad Yard Track
Railroad Wabash River Bridge
Other Railroad Bridges
Railroad Track Signaling $0
Subtotal Railroad Corridor $0
Overpass Underpass Overpass Cost Underpass Cost
Railroad/Roadway Grade Separations
Spring Hill Drive, 101 $7,100,000.00 $6,100,000.00 $0
Margaret Avenue, 102 $9,500,000.00 $6,600,000.00 $0
Hulman Street, 103 $6,800,000.00 $4,600,000.00 $0
13th Street, 104 $6,600,000.00 $5,100,000.00 $0
Poplar Street, 105 $6,000,000.00 $4,100,000.00 $0
Ohio Street (US 40), 106 $5,600,000.00 $4,800,000.00 $0
Wabash Avenue (US 40), 107 $5,700,000.00 $5,400,000.00 $0
Locust Street, 108 $5,500,000.00 $5,600,000.00 $0
13th Street, 109 $11,800,000.00 $11,100,000.00 $0
8th Avenue, 109a w/109 w/109 $0
Maple Avenue, 110 $5,000,000.00 $4,700,000.00 $0
Ft. Harrison Road, 111a $15,000,000.00 N/A $0
25th Street, 111b w/llla N/A $0
Haythorne Avenue, 112 $5,000,000.00 $5,700,000.00 $0
Park Avenue, 113 $5,300,000.00 N/A $0
$7,200,000.00 N/A $0
$5,700,000.00 $5,400,000.00 $0
Y $5,700,000.00 $5,600,000.00 $5,700,000
$5,300,000.00 $5,300,000.00 $0
$5,900,000.00 $5,000,000.00 $0
$5,700,000.00 N/A $0
$6,200,000.00 $6,300,000.00 $0
$13,200,000.00 N/A $0
$6,100,000.00 N/A $0
N/A $6,300,000.00 $0
N/A $7,500,000.00 $0
N/A $7,500,000.00 $0
N/A $3,900,000.00 $0
N/A $2,900,000.00 $0
N/A $11,400,000.00 $0
$7,500,000.00 N/A $0
$5,500,000.00 N/A $0
$9,200,000.00 $9,500,000.00 $0
N/A $3,000,000.00 $0
Lafayette Ave./Locust St., 501 $23,500,000.00 $18,300,000.00 $0
Lafayette Ave./ Locust St. (RR Cut), 501a $13,100,000.00 N/A $0
7th Street, 502 w/501 w/501 $0
7th Street (RR Cut), 502a w/501a N/A $0
$9,900,000.00 N/A $0
$14,700,000.00 N/A $0
N/A N/A $0
$5,900,000.00 N/A $0
$5,100,000.00 N/A $0
$8,600,000.00 $4,700,000.00 $0
$6,000,000.00 N/A $0
Subtotal Railroad/Roadway Grade Separations $5,700,000

URS Corporation 41

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Corridor Cost Summary
URS Project No. 25627422
By: PBS 10/27/11
Checked By: SAH 1/9/12

H. 7th Street

Cost Component Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. 10% $570,000
Design and Construction Eng. & Inspection  25% $1,425,000
Contingency 15% $855,000
Subotal Corridor Construction Cost $8,550,000

No. Acres Cost Per Acre Property Cost Contingency

Right-of-Way
Residential 0.62 $50,000 $31,000
Commercial 0.12 $100,000 $12,000
Industrial 0.00 $100,000 $0
Property Acquisition
Total $1,164,440 1.00 $1,164,440
Subtotal Right-of-Way and Property Cost $1,200,000
Total Corridor Cost $9,800,000
URS Corporation 42

1/23/2012
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Terre Haute Urbanized Area Railroad Corridor Study

Unit Cost Calculations
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

Source Unit Costs

Iltem Unit Unit Cost
Mobilization, Demobilization, Clear ROW,
Const. Eng. Percentage 10%
Design and Construction Engineering
and Inspection Percentage 25%
Contingency Percentage 15%
Railroad Corridor Iltems
Mainline Track, 136 LB Welded Rail TRLFT $150.00
Yard Track, 115 LB Second Hand Welded
Rail TRLFT $125.00
Subballast Ton $15.00
Geotextile SYD $2.50
Embankment CYD $8.00
Excavation CYD $8.00
No. 10 Turnout Each $50,000.00
No. 15 Turnout Each $75,000.00
No. 20 Turnout Each $100,000.00
Fencing, 48" Black Vinyl Chain Link LFT $11.00
Timber Roadway Grade Crossing Surface LFT $200.00
Concrete Roadway Grade Crossing
Surface LFT $350.00
Grade Crossing Protection 2-Lane Each $300,000.00
T-Wall Retaining Wall SQFT $80.00
URS Corporation 1/10/2012




Terre Haute Urbanized Area Railroad Corridor Study
Unit Cost Calculations

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

Source Unit Costs

Item Unit Unit Cost
Grade Separations
Overpass
Spring Hill Drive, 101 Lsum $7,100,000.00
Margaret Avenue, 102 Lsum $9,500,000.00
Hulman Street, 103 Lsum $6,800,000.00
13th Street, 104 Lsum $6,600,000.00
Poplar Street, 105 Lsum $6,000,000.00
Ohio Street (US 40), 106 Lsum $5,600,000.00
Wabash Avenue (US 40), 107 Lsum $5,700,000.00
Locust Street, 108 Lsum $5,500,000.00
13th Street, 109 Lsum $11,800,000.00
8th Avenue, 109a Lsum w/109
Maple Avenue, 110 Lsum $5,000,000.00
Ft. Harrison Road, 111a Lsum $15,000,000.00
25th Street, 111b Lsum w/llla
Haythorne Avenue, 112 Lsum $5,000,000.00
Park Avenue, 113 Lsum $5,300,000.00
Lsum $7,200,000.00
Lsum $5,700,000.00
Lsum $5,700,000.00
Lsum $5,300,000.00
Lsum $5,900,000.00
Lsum $5,700,000.00
Lsum $6,200,000.00
Lsum $13,200,000.00
Lsum $6,100,000.00
Lsum N/A
Lsum N/A
Lsum N/A
Lsum N/A
Lsum N/A
Lsum N/A
Lsum $7,500,000.00
Lsum $5,500,000.00
Lsum $9,200,000.00
Lsum N/A

URS Corporation 2 1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Unit Cost Calculations
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

Source Unit Costs

Iltem Unit Unit Cost
Lafayette Ave./Locust St., 501 RR At-Grade Lsum $23,500,000.00
Lafayette Ave./ Locust St. (RR Cut), 501a  RR Depressed Lsum $13,100,000.00
7th Street, 502 RR At-Grade Lsum w/501
7th Street (RR Cut), 502a RR Depressed Lsum w/501a
Lsum $9,900,000.00
Lsum $14,700,000.00
Lsum N/A
Lsum $5,900,000.00
Lsum $5,100,000.00
Lsum $8,600,000.00
Lsum $6,000,000.00
Underpass
Spring Hill Drive, 101 Lsum $6,100,000.00
Margaret Avenue, 102 Lsum $6,600,000.00
Hulman Street, 103 Lsum $4,600,000.00
13th Street, 104 Lsum $5,100,000.00
Poplar Street, 105 Lsum $4,100,000.00
Ohio Street (US 40), 106 Lsum $4,800,000.00
Wabash Avenue (US 40), 107 Lsum $5,400,000.00
Locust Street, 108 Lsum $5,600,000.00
13th Street, 109 Lsum $11,100,000.00
8th Avenue, 109a Lsum w/109
Maple Avenue, 110 Lsum $4,700,000.00
Ft. Harrison Road, 111a Lsum N/A
25th Street, 111b Lsum N/A
Haythorne Avenue, 112 Lsum $5,700,000.00
Park Avenue, 113 Lsum N/A
Lsum N/A
Lsum $5,400,000.00
Lsum $5,600,000.00
Lsum $5,300,000.00
Lsum $5,000,000.00
Lsum N/A
Lsum $6,300,000.00
Lsum N/A
Lsum N/A
Lsum $6,300,000.00

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study
Unit Cost Calculations

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

Source Unit Costs

Iltem Unit Unit Cost
Lsum $7,500,000.00
Lsum $7,500,000.00
Lsum $3,900,000.00
Lsum $2,900,000.00
Lsum $11,400,000.00
Lsum N/A
Lsum N/A
Lsum $9,500,000.00
Lsum $3,000,000.00
Lafayette Ave./Locust St., 501 RR At-Grade Lsum $18,300,000.00
7th Street, 502 RR At-Grade Lsum w/501
Lsum N/A
Lsum N/A
Lsum N/A
Lsum N/A
Lsum N/A
Lsum $4,700,000.00
Lsum N/A
Right-of-Way
Residential Acre $50,000.00
Commercial Acre $100,000.00
Industrial Acre $100,000.00
Property Acquisition
Residential Contingency 1.00
Commercial Contingency 1.00
Industrial Contingency 1.00

URS Corporation 4 1/10/2012
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Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Mainline Track Yard Track

Number of ~ Construction Construction
Alternative / Track Track Classification From Station  To Station Distance Tracks (TRLFT) (TRLFT)
CSX East-West Alternative A-1
Mainline Single Track Mainline w/Access 10000.00 22700.00 12,700 12,700
Mainline Two Track Mainline w/Access 22700.00 52845.00 30,145 60,290
Danville Secondary Single Track Mainline w/Access 4,950 4,950
Indiana Railroad Connection,
Power Plant Single Track Yard 1,400 1 1,400
Indiana Railroad Connection, Van
Yard Single Track Mainline 1,800 1 1,800
Wye Track (NW Quadrant) Single Track Mainline 1,000 1 1,000
Relocated Duane Yard
Track 1, Mainline Side Interior Yard Track 3,000 1 3,000
Track 2 Interior Yard Track 2,700 1 2,700
Track 3 Interior Yard Track 2,400 1 2,400
Track 4 Interior Yard Track 2,100 1 2,100
Track 5 Interior Yard Track 1,850 1 1,850
Track 6 Interior Yard Track 1,550 1 1,550
Track 7 and Lead, Access Road
Side Outside Yard Track w/Access 3,250 1 3,250
Total CSX East-West Alternative A-1 80,740 18,250

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Subballast (Tons

Single Track Two Track Triple Track Total
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Subballast
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (Tons)
0.84 1.06 0.55 1.06 1.32 1.87 2.60
Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft
CSX East-West Alternative A-1
Mainline Single Track Mainline w/Access 16,764
Mainline Two Track Mainline w/Access 56,371
Danville Secondary Single Track Mainline w/Access 6,534
Indiana Railroad Connection,
Power Plant Single Track Yard 1,176
Indiana Railroad Connection, Van
Yard Single Track Mainline 1,908
Wye Track (NW Quadrant) Single Track Mainline 1,060
Relocated Duane Yard
Track 1, Mainline Side Interior Yard Track 1,650
Track 2 Interior Yard Track 1,485
Track 3 Interior Yard Track 1,320
Track 4 Interior Yard Track 1,155
Track 5 Interior Yard Track 1,018
Track 6 Interior Yard Track 853
Track 7 and Lead, Access Road
Side Outside Yard Track w/Access 3,445
Total CSX East-West Alternative A-1 1,176 3,445 7,480 2,968 23,298 56,371 0 94,738
URS Corporation 2

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Geotextile (SYD)

Single Track Two Track Triple Track
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Total Geotextile
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (SYD) Fencing (Lft)
2.67 3.28 1.67 3.33 411 5.78 8.00
SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t
CSX East-West Alternative A-1
Mainline Single Track Mainline w/Access 52,197 25,400
Mainline Two Track Mainline w/Access 174,238 60,290
Danville Secondary Single Track Mainline w/Access 20,345
Indiana Railroad Connection,
Power Plant Single Track Yard 3,738
Indiana Railroad Connection, Van
Yard Single Track Mainline 5,994
Wye Track (NW Quadrant) Single Track Mainline 3,330
Relocated Duane Yard
Track 1, Mainline Side Interior Yard Track 5,010
Track 2 Interior Yard Track 4,509
Track 3 Interior Yard Track 4,008
Track 4 Interior Yard Track 3,507
Track 5 Interior Yard Track 3,090
Track 6 Interior Yard Track 2,589
Track 7 and Lead, Access Road
Side Outside Yard Track w/Access 10,660
Total CSX East-West Alternative A-1 3,738 10,660 22,712 9,324 72,542 174,238 0 293,214 85,690
URS Corporation 3 1/10/2012




Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Turnouts (Each) Earthwork
T-wall Concrete Crossing
Embankment Excavation Retaining Wall | Timber Grade Grade Protection 2-
Alternative / Track Track Classification No. 10 No. 15 No. 20 (CYD) (CYD) (SQFT) Crossing (Lft) | Crossing (Lft)| Lane (Each)
CSX East-West Alternative A-1
Mainline Single Track Mainline w/Access 1,334,000 150,000
Mainline Two Track Mainline w/Access 5 1
Danville Secondary Single Track Mainline w/Access
Indiana Railroad Connection,
Power Plant Single Track Yard
Indiana Railroad Connection, Van
Yard Single Track Mainline
Wye Track (NW Quadrant) Single Track Mainline 1
Relocated Duane Yard 14
Track 1, Mainline Side Interior Yard Track
Track 2 Interior Yard Track
Track 3 Interior Yard Track
Track 4 Interior Yard Track
Track 5 Interior Yard Track
Track 6 Interior Yard Track
Track 7 and Lead, Access Road
Side Outside Yard Track w/Access
Total CSX East-West Alternative A-1 14 6 1 1,334,000 150,000 0 0 0 0

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Mainline Track Yard Track

Number of  Construction  Construction
Alternative / Track Track Classification From Station  To Station Distance Tracks (TRLFT) (TRLFT)
CSX East-West Alternative A-2
Mainline Single Track Mainline w/Access 10000.00 22700.00 12,700 12,700
Mainline Two Track Mainline w/Access 22700.00 52845.00 30,145 60,290
Danville Secondary Single Track Mainline w/Access 4,850 4,850
Indiana Railroad Connection,
Power Plant Single Track Yard 1,400 1 1,400
Indiana Railroad Connection, Van
Yard Single Track Mainline 1,800 1 1,800
Wye Track (NW Quadrant) Single Track Mainline 1,000 1 1,000
Relocated Duane Yard
Track 1, Mainline Side Interior Yard Track 3,000 1 3,000
Track 2 Interior Yard Track 2,700 1 2,700
Track 3 Interior Yard Track 2,400 1 2,400
Track 4 Interior Yard Track 2,100 1 2,100
Track 5 Interior Yard Track 1,850 1 1,850
Track 6 Interior Yard Track 1,550 1 1,550
Track 7 and Lead, Access Road
Side Outside Yard Track w/Access 3,250 1 3,250
Total CSX East-West Alternative A-2 80,640 18,250
CSX East-West Alternative B-1
Mainline Two Track Mainline w/Access 2200.00 8200.00 6,000 2 12,000
Danville Secondary Single Track Mainline w/Access 750 1 750
Total CSX East-West Alternative B-1 12,750 0

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Subballast (Tons

Single Track Two Track Triple Track Total
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Subballast
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (Tons)
0.84 1.06 0.55 1.06 1.32 1.87 2.60
Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft
CSX East-West Alternative A-2
Mainline Single Track Mainline w/Access 16,764
Mainline Two Track Mainline w/Access 56,371
Danville Secondary Single Track Mainline w/Access 6,402
Indiana Railroad Connection,
Power Plant Single Track Yard 1,176
Indiana Railroad Connection, Van
Yard Single Track Mainline 1,908
Wye Track (NW Quadrant) Single Track Mainline 1,060
Relocated Duane Yard
Track 1, Mainline Side Interior Yard Track 1,650
Track 2 Interior Yard Track 1,485
Track 3 Interior Yard Track 1,320
Track 4 Interior Yard Track 1,155
Track 5 Interior Yard Track 1,018
Track 6 Interior Yard Track 853
Track 7 and Lead, Access Road
Side Outside Yard Track w/Access 3,445
Total CSX East-West Alternative A-2 1,176 3,445 7,480 2,968 23,166 56,371 0 94,606
CSX East-West Alternative B-1
Mainline Two Track Mainline w/Access 11,220
Danville Secondary Single Track Mainline w/Access 990
Total CSX East-West Alternative B-1 0 0 0 0 990 11,220 0 12,210
URS Corporation 6
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Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Geotextile (SYD)

Single Track Two Track Triple Track
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Total Geotextile
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (SYD) Fencing (Lft)
2.67 3.28 1.67 3.33 411 5.78 8.00
SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t
CSX East-West Alternative A-2
Mainline Single Track Mainline w/Access 52,197 25,400
Mainline Two Track Mainline w/Access 174,238 60,290
Danville Secondary Single Track Mainline w/Access 19,934
Indiana Railroad Connection,
Power Plant Single Track Yard 3,738
Indiana Railroad Connection, Van
Yard Single Track Mainline 5,994
Wye Track (NW Quadrant) Single Track Mainline 3,330
Relocated Duane Yard
Track 1, Mainline Side Interior Yard Track 5,010
Track 2 Interior Yard Track 4,509
Track 3 Interior Yard Track 4,008
Track 4 Interior Yard Track 3,507
Track 5 Interior Yard Track 3,090
Track 6 Interior Yard Track 2,589
Track 7 and Lead, Access Road
Side Outside Yard Track w/Access 10,660
Total CSX East-West Alternative A-2 3,738 10,660 22,712 9,324 72,131 174,238 0 292,803 85,690
CSX East-West Alternative B-1
Mainline Two Track Mainline w/Access 34,680 12,000
Danville Secondary Single Track Mainline w/Access 3,083
Total CSX East-West Alternative B-1 0 0 0 0 3,083 34,680 0 37,763 12,000
URS Corporation 7 1/10/2012




Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Turnouts (Each) Earthwork
T-wall Concrete Crossing
Embankment Excavation Retaining Wall | Timber Grade Grade Protection 2-
Alternative / Track Track Classification No. 10 No. 15 No. 20 (CYD) (CYD) (SQFT) Crossing (Lft) | Crossing (Lft)| Lane (Each)
CSX East-West Alternative A-2
Mainline Single Track Mainline w/Access 1,150,000 384,000
Mainline Two Track Mainline w/Access 5 1
Danville Secondary Single Track Mainline w/Access
Indiana Railroad Connection,
Power Plant Single Track Yard
Indiana Railroad Connection, Van
Yard Single Track Mainline
Wye Track (NW Quadrant) Single Track Mainline 1
Relocated Duane Yard 14
Track 1, Mainline Side Interior Yard Track
Track 2 Interior Yard Track
Track 3 Interior Yard Track
Track 4 Interior Yard Track
Track 5 Interior Yard Track
Track 6 Interior Yard Track
Track 7 and Lead, Access Road
Side Outside Yard Track w/Access
Total CSX East-West Alternative A-2 14 6 1 1,150,000 384,000 0 0 0 0
CSX East-West Alternative B-1
Mainline Two Track Mainline w/Access 1 260,000
Danville Secondary Single Track Mainline w/Access
Total CSX East-West Alternative B-1 0 1 0 0 260,000 0 0 0 0

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Mainline Track Yard Track
Number of ~ Construction Construction
Alternative / Track Track Classification From Station  To Station Distance Tracks (TRLFT) (TRLFT)
CSX East-West Alternative B-2
Mainline Two Track Mainline w/Access 2200.00 8200.00 6,000 12,000
Danville Secondary Single Track Mainline w/Access 750 750
Total CSX East-West Alternative B-2 12,750 0
CSX North-South Alternative A-1
Mainline Single Track Mainline 1,050 1 1,050
Mainline Single Track Mainline w/Access 1000.00 2100.00 1,100 1 1,100
Mainline Two Track Mainline w/Access 2100.00 14425.00 12,325 2 24,650
Mainline Triple Track Mainline w/Access 14425.00 27900.00 13,475 3 40,425
Mainline Triple Track Mainline w/Access 27900.00 30500.00 2,600 3 7,800
Pull Back Yard Track Interior Yard Track 27900.00 30500.00 2,600 1 2,600
Mainline Two Track Mainline w/Access 30500.00 45419.00 14,919 2 29,838
Mainline (Exist E-W) Two Track Mainline w/Access 356150.00 353662.00 2,488 2 4,976
Wye Track (to Exist E-W) Single Track Mainline w/Access 2,150 1 2,150
Mainline (Exist E-W) Two Track Mainline w/Access 351775.00 348700.00 3,075 2 6,150
Mainline Two Track Mainline w/Access 20000.00 28340.00 8,340 2 16,680
Wye Track (Mainline to Exist E-W) |Single Track Mainline w/Access 30000.00 35500.00 5,500 1 5,500

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Subballast (Tons

Single Track Two Track Triple Track Total
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Subballast
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (Tons)
0.84 1.06 0.55 1.06 1.32 1.87 2.60
Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft
CSX East-West Alternative B-2
Mainline Two Track Mainline w/Access 11,220
Danville Secondary Single Track Mainline w/Access 990
Total CSX East-West Alternative B-2 0 0 0 0 990 11,220 0 12,210
CSX North-South Alternative A-1
Mainline Single Track Mainline 1,113
Mainline Single Track Mainline w/Access 1,452
Mainline Two Track Mainline w/Access 23,048
Mainline Triple Track Mainline w/Access 35,035
Mainline Triple Track Mainline w/Access 6,760
Pull Back Yard Track Interior Yard Track 1,430
Mainline Two Track Mainline w/Access 27,899
Mainline (Exist E-W) Two Track Mainline w/Access 4,653
Wye Track (to Exist E-W) Single Track Mainline w/Access 2,838
Mainline (Exist E-W) Two Track Mainline w/Access 5,750
Mainline Two Track Mainline w/Access 15,596
Wye Track (Mainline to Exist E-W) |Single Track Mainline w/Access 7,260
URS Corporation 10




Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Geotextile (SYD)

Single Track Two Track Triple Track
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Total Geotextile
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (SYD) Fencing (Lft)
2.67 3.28 1.67 3.33 411 5.78 8.00
SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t
CSX East-West Alternative B-2
Mainline Two Track Mainline w/Access 34,680 12,000
Danville Secondary Single Track Mainline w/Access 3,083
Total CSX East-West Alternative B-2 0 0 0 0 3,083 34,680 0 37,763 12,000
CSX North-South Alternative A-1
Mainline Single Track Mainline 3,497
Mainline Single Track Mainline w/Access 4,521 2,200
Mainline Two Track Mainline w/Access 71,239 24,650
Mainline Triple Track Mainline w/Access 107,800 26,950
Mainline Triple Track Mainline w/Access 20,800 5,200
Pull Back Yard Track Interior Yard Track 4,342
Mainline Two Track Mainline w/Access 86,232 29,838
Mainline (Exist E-W) Two Track Mainline w/Access 14,381
Wye Track (to Exist E-W) Single Track Mainline w/Access 8,837 4,300
Mainline (Exist E-W) Two Track Mainline w/Access 17,774
Mainline Two Track Mainline w/Access 48,205 16,680
Wye Track (Mainline to Exist E-W) |Single Track Mainline w/Access 22,605 11,000
URS Corporation 11 1/10/2012




Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Turnouts (Each) Earthwork
T-wall Concrete Crossing
Embankment Excavation Retaining Wall | Timber Grade Grade Protection 2-
Alternative / Track Track Classification No. 10 No. 15 No. 20 (CYD) (CYD) (SQFT) Crossing (Lft) | Crossing (Lft)| Lane (Each)
CSX East-West Alternative B-2
Mainline Two Track Mainline w/Access 1 70,000
Danville Secondary Single Track Mainline w/Access
Total CSX East-West Alternative B-2 0 1 0 0 70,000 0 0 0 0
CSX North-South Alternative A-1
Mainline Single Track Mainline 1 516,600 415,100 206,700
Mainline Single Track Mainline w/Access 2
Mainline Two Track Mainline w/Access 2
Mainline Triple Track Mainline w/Access
Mainline Triple Track Mainline w/Access 1
Pull Back Yard Track Interior Yard Track
Mainline Two Track Mainline w/Access 1
Mainline (Exist E-W) Two Track Mainline w/Access 4
Wye Track (to Exist E-W) Single Track Mainline w/Access 2
Mainline (Exist E-W) Two Track Mainline w/Access
Mainline Two Track Mainline w/Access
Wye Track (Mainline to Exist E-W) |Single Track Mainline w/Access 2

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Mainline Track Yard Track
Number of ~ Construction Construction
Alternative / Track Track Classification From Station  To Station Distance Tracks (TRLFT) (TRLFT)
Relocated Baker Yard
Pull Back Yard Track Outside Yard Track w/Access 30500.00 31575.00 1,075 1 1,075
Outside Yard Track Lead, Trk 8 Outside Yard Track w/Access 31575.00 36725.00 5,150 1 5,150
Pull Back Yard Track Outside Yard Track w/Access 36725.00 39775.00 3,050 1 3,050
Track 1, Mainline Side Interior Yard Track 31575.00 36725.00 5,150 1 5,150
Track 2 Interior Yard Track 31725.00 36575.00 4,850 1 4,850
Track 3 Interior Yard Track 31875.00 36425.00 4,550 1 4,550
Track 4 Interior Yard Track 32025.00 36275.00 4,250 1 4,250
Track 5 Interior Yard Track 32175.00 36125.00 3,950 1 3,950
Track 6 Interior Yard Track 32325.00 35975.00 3,650 1 3,650
Track 7 Interior Yard Track 32475.00 35825.00 3,350 1 3,350
Indiana RR Van Yard and Mainline
Mainline Single Track Mainline w/Access 25225.00 33410.00 8,185 1 8,185
Pull Back Yard Track Outside Yard Track w/Access 29800.00 33410.00 3,610 1 3,610
Track 1, Mainline Side Interior Yard Track 26475.00 29800.00 3,325 1 3,325
Track 2 Interior Yard Track 26625.00 29650.00 3,025 1 3,025
Track 3 Interior Yard Track 26775.00 29400.00 2,625 1 2,625
Track 4 Interior Yard Track 26925.00 29350.00 2,425 1 2,425
Track 5 Interior Yard Track 27075.00 29200.00 2,125 1 2,125
Outside Yard Track Lead, Trk 6 Outside Yard Track w/Access 26275.00 29800.00 3,525 1 3,525
Total CSX North-South Alternative A-1 148,504 62,285
URS Corporation 13
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Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Subballast (Tons

Single Track Two Track Triple Track Total
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Subballast
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (Tons)
0.84 1.06 0.55 1.06 1.32 1.87 2.60
Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft

Relocated Baker Yard
Pull Back Yard Track Outside Yard Track w/Access 1,140
Outside Yard Track Lead, Trk 8 Outside Yard Track w/Access 5,459
Pull Back Yard Track Outside Yard Track w/Access 3,233
Track 1, Mainline Side Interior Yard Track 2,833
Track 2 Interior Yard Track 2,668
Track 3 Interior Yard Track 2,503
Track 4 Interior Yard Track 2,338
Track 5 Interior Yard Track 2,173
Track 6 Interior Yard Track 2,008
Track 7 Interior Yard Track 1,843
Indiana RR Van Yard and Mainline
Mainline Single Track Mainline w/Access 10,804
Pull Back Yard Track Outside Yard Track w/Access 3,827
Track 1, Mainline Side Interior Yard Track 1,829
Track 2 Interior Yard Track 1,664
Track 3 Interior Yard Track 1,444
Track 4 Interior Yard Track 1,334
Track 5 Interior Yard Track 1,169
Outside Yard Track Lead, Trk 6 Outside Yard Track w/Access 3,737
Total CSX North-South Alternative A-1 0 17,395 25,231 1,113 22,354 76,945 41,795 184,833

URS Corporation 14
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Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Geotextile (SYD)

Single Track Two Track Triple Track
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Total Geotextile
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (SYD) Fencing (Lft)
2.67 3.28 1.67 3.33 411 5.78 8.00
SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t
Relocated Baker Yard
Pull Back Yard Track Outside Yard Track w/Access 3,526
Outside Yard Track Lead, Trk 8 Outside Yard Track w/Access 16,892
Pull Back Yard Track Outside Yard Track w/Access 10,004
Track 1, Mainline Side Interior Yard Track 8,601
Track 2 Interior Yard Track 8,100
Track 3 Interior Yard Track 7,599
Track 4 Interior Yard Track 7,098
Track 5 Interior Yard Track 6,597
Track 6 Interior Yard Track 6,096
Track 7 Interior Yard Track 5,595
Indiana RR Van Yard and Mainline
Mainline Single Track Mainline w/Access 33,640 16,370
Pull Back Yard Track Outside Yard Track w/Access 11,841
Track 1, Mainline Side Interior Yard Track 5,553
Track 2 Interior Yard Track 5,052
Track 3 Interior Yard Track 4,384
Track 4 Interior Yard Track 4,050
Track 5 Interior Yard Track 3,549
Outside Yard Track Lead, Trk 6 Outside Yard Track w/Access 11,562
Total CSX North-South Alternative A-1 0 53,825 76,611 3,497 69,603 237,830 128,600 569,966 137,188
URS Corporation 15 1/10/2012




Terre Haute Urbanized Area Railroad Corridor Study
Railroad Quantity Calculations

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Turnouts (Each) Earthwork
T-wall Concrete Crossing
Embankment Excavation Retaining Wall | Timber Grade Grade Protection 2-
Alternative / Track Track Classification No. 10 No. 15 No. 20 (CYD) (CYD) (SQFT) Crossing (Lft) | Crossing (Lft)| Lane (Each)
Relocated Baker Yard 14
Pull Back Yard Track Outside Yard Track w/Access
Outside Yard Track Lead, Trk 8 Outside Yard Track w/Access
Pull Back Yard Track Outside Yard Track w/Access
Track 1, Mainline Side Interior Yard Track
Track 2 Interior Yard Track
Track 3 Interior Yard Track
Track 4 Interior Yard Track
Track 5 Interior Yard Track
Track 6 Interior Yard Track
Track 7 Interior Yard Track
Indiana RR Van Yard and Mainline 13
Mainline Single Track Mainline w/Access
Pull Back Yard Track Outside Yard Track w/Access
Track 1, Mainline Side Interior Yard Track
Track 2 Interior Yard Track
Track 3 Interior Yard Track
Track 4 Interior Yard Track
Track 5 Interior Yard Track
Outside Yard Track Lead, Trk 6 Outside Yard Track w/Access
Total CSX North-South Alternative A-1 28 8 14 516,600 415,100 206,700 0 0 0

URS Corporation 16 1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Mainline Track Yard Track
Number of  Construction  Construction
Alternative / Track Track Classification From Station  To Station Distance Tracks (TRLFT) (TRLFT)
CSX North-South Alternative B
Mainline Single Track Mainline 1,050 1 1,050
Mainline Single Track Mainline w/Access 1000.00 2100.00 1,100 1 1,100
Mainline Two Track Mainline w/Access 2100.00 14425.00 12,325 2 24,650
Mainline Triple Track Mainline w/Access 14425.00 29050.00 14,625 3 43,875
Pull Back Yard Track Interior Yard Track 27875.00 29050.00 1,175 1 1,175
Mainline Two Track Mainline w/Access 29050.00 47030.00 17,980 2 35,960
Wye Track (SE Quadrant) Single Track Mainline w/Access 83770.00 94925.00 11,155 1 11,155
Wye Track (to Exist E-W) Single Track Mainline w/Access 2,150 1 2,150
Wye Track (NE Quadrant) Single Track Mainline w/Access 6,050 1 6,050
Relocated Baker Yard / Van Yard
Pull Back Yard Track Outside Yard Track w/Access 33625.00 36500.00 2,875 1 2,875
Pull Back Yard Track Interior Yard Track 36500.00 38650.00 2,150 1 2,150
Track 1, INRR Side Outside Yard Track w/Access 29050.00 33550.00 4,500 1 4,500
Track 2 Interior Yard Track 29200.00 32050.00 2,850 1 2,850
Track 3 Interior Yard Track 29350.00 32200.00 2,850 1 2,850
Track 4 Interior Yard Track 29500.00 32350.00 2,850 1 2,850
Track 5 Interior Yard Track 29650.00 32500.00 2,850 1 2,850
Track 6 Interior Yard Track 29800.00 32650.00 2,850 1 2,850
Track 7 Interior Yard Track 29950.00 32800.00 2,850 1 2,850
Track 8 Interior Yard Track 30100.00 32950.00 2,850 1 2,850
Track 9 Interior Yard Track 30250.00 33100.00 2,850 1 2,850
Track 10 Interior Yard Track 30400.00 33250.00 2,850 1 2,850
Track 11 Interior Yard Track 30550.00 33400.00 2,850 1 2,850
Track 12, CSX Side Outside Yard Track w/Access 29050.00 33550.00 4,500 1 4,500
Indiana RR Mainline
Mainline Single Track Mainline w/Access 23775.00 33250.00 9,475 1 9,475
Total CSX North-South Alternative B 135,465 43,700
URS Corporation 17
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Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Subballast (Tons

Single Track Two Track Triple Track Total
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Subballast
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (Tons)
0.84 1.06 0.55 1.06 1.32 1.87 2.60
Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft

CSX North-South Alternative B
Mainline Single Track Mainline 1,113
Mainline Single Track Mainline w/Access 1,452
Mainline Two Track Mainline w/Access 23,048
Mainline Triple Track Mainline w/Access 38,025
Pull Back Yard Track Interior Yard Track 646
Mainline Two Track Mainline w/Access 33,623
Wye Track (SE Quadrant) Single Track Mainline w/Access 14,725
Wye Track (to Exist E-W) Single Track Mainline w/Access 2,838
Wye Track (NE Quadrant) Single Track Mainline w/Access 7,986
Relocated Baker Yard / Van Yard
Pull Back Yard Track Outside Yard Track w/Access 3,048
Pull Back Yard Track Interior Yard Track 1,183
Track 1, INRR Side Outside Yard Track w/Access 4,770
Track 2 Interior Yard Track 1,568
Track 3 Interior Yard Track 1,568
Track 4 Interior Yard Track 1,568
Track 5 Interior Yard Track 1,568
Track 6 Interior Yard Track 1,568
Track 7 Interior Yard Track 1,568
Track 8 Interior Yard Track 1,568
Track 9 Interior Yard Track 1,568
Track 10 Interior Yard Track 1,568
Track 11 Interior Yard Track 1,568
Track 12, CSX Side Outside Yard Track w/Access 4,770
Indiana RR Mainline
Mainline Single Track Mainline w/Access 7,959 10,044 5,211 10,044 12,507 17,718 24,635
Total CSX North-South Alternative B 7,959 22,631 22,715 11,157 39,508 74,389 62,660 241,019

URS Corporation 18




Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Geotextile (SYD)

Single Track Two Track Triple Track
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Total Geotextile
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (SYD) Fencing (Lft)
2.67 3.28 1.67 3.33 411 5.78 8.00
SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t
CSX North-South Alternative B
Mainline Single Track Mainline 3,497
Mainline Single Track Mainline w/Access 4,521 2,200
Mainline Two Track Mainline w/Access 71,239 24,650
Mainline Triple Track Mainline w/Access 117,000 29,250
Pull Back Yard Track Interior Yard Track 1,962
Mainline Two Track Mainline w/Access 103,924 35,960
Wye Track (SE Quadrant) Single Track Mainline w/Access 45,847 22,310
Wye Track (to Exist E-W) Single Track Mainline w/Access 8,837 4,300
Wye Track (NE Quadrant) Single Track Mainline w/Access 24,866
Relocated Baker Yard / Van Yard
Pull Back Yard Track Outside Yard Track w/Access 9,430
Pull Back Yard Track Interior Yard Track 3,591
Track 1, INRR Side Outside Yard Track w/Access 14,760
Track 2 Interior Yard Track 4,760
Track 3 Interior Yard Track 4,760
Track 4 Interior Yard Track 4,760
Track 5 Interior Yard Track 4,760
Track 6 Interior Yard Track 4,760
Track 7 Interior Yard Track 4,760
Track 8 Interior Yard Track 4,760
Track 9 Interior Yard Track 4,760
Track 10 Interior Yard Track 4,760
Track 11 Interior Yard Track 4,760
Track 12, CSX Side Outside Yard Track w/Access 14,760
Indiana RR Mainline
Mainline Single Track Mainline w/Access 38,942
Total CSX North-South Alternative B 0 38,950 53,148 3,497 123,012 175,163 117,000 510,770 118,670
URS Corporation 19 1/10/2012




Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Turnouts (Each) Earthwork
T-wall Concrete Crossing
Embankment Excavation Retaining Wall | Timber Grade Grade Protection 2-
Alternative / Track Track Classification No. 10 No. 15 No. 20 (CYD) (CYD) (SQFT) Crossing (Lft) | Crossing (Lft)| Lane (Each)
CSX North-South Alternative B
Mainline Single Track Mainline 1 297,000 420,000 280,200
Mainline Single Track Mainline w/Access 2
Mainline Two Track Mainline w/Access 2
Mainline Triple Track Mainline w/Access 2 1
Pull Back Yard Track Interior Yard Track
Mainline Two Track Mainline w/Access 3
Wye Track (SE Quadrant) Single Track Mainline w/Access
Wye Track (to Exist E-W) Single Track Mainline w/Access
Wye Track (NE Quadrant) Single Track Mainline w/Access
Relocated Baker Yard / Van Yard 22
Pull Back Yard Track Outside Yard Track w/Access 2
Pull Back Yard Track Interior Yard Track
Track 1, INRR Side Outside Yard Track w/Access
Track 2 Interior Yard Track
Track 3 Interior Yard Track
Track 4 Interior Yard Track
Track 5 Interior Yard Track
Track 6 Interior Yard Track
Track 7 Interior Yard Track
Track 8 Interior Yard Track
Track 9 Interior Yard Track
Track 10 Interior Yard Track
Track 11 Interior Yard Track
Track 12, CSX Side Outside Yard Track w/Access
Indiana RR Mainline
Mainline Single Track Mainline w/Access 1
Total CSX North-South Alternative B 27 11 8 297,000 420,000 280,200 0 0 0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Mainline Track Yard Track
Number of ~ Construction Construction
Alternative / Track Track Classification From Station  To Station Distance Tracks (TRLFT) (TRLFT)
CSX North-South Phased Alternative A (1 to 10 yr.)
Mainline Triple Track Mainline w/Access 27900.00 30500.00 2,600 2 5,200
Pull Back Yard Track Interior Yard Track 27900.00 30500.00 2,600 1 2,600
Mainline Two Track Mainline w/Access 30500.00 45419.00 14,919 1 14,919
Wye Track (to Exist E-W) Single Track Mainline w/Access 2,150 1 2,150
Mainline Two Track Mainline w/Access 20000.00 28340.00 8,340 1 8,340
Wye Track (Mainline to Exist E-W) |Single Track Mainline w/Access 30000.00 35500.00 5,500 1 5,500
Relocated Baker Yard
Pull Back Yard Track Outside Yard Track w/Access 30500.00 31575.00 1,075 1 1,075
Outside Yard Track Lead, Trk 8 Outside Yard Track w/Access 31575.00 36725.00 5,150 1 5,150
Pull Back Yard Track Outside Yard Track w/Access 36725.00 39775.00 3,050 1 3,050
Track 1, Mainline Side Interior Yard Track 31575.00 36725.00 5,150 1 5,150
Track 2 Interior Yard Track 31725.00 36575.00 4,850 1 4,850
Track 3 Interior Yard Track 31875.00 36425.00 4,550 1 4,550
Track 4 Interior Yard Track 32025.00 36275.00 4,250 1 4,250
Track 5 Interior Yard Track 32175.00 36125.00 3,950 1 3,950
Track 6 Interior Yard Track 32325.00 35975.00 3,650 1 3,650
Track 7 Interior Yard Track 32475.00 35825.00 3,350 1 3,350
Indiana RR Van Yard and Mainline
Mainline Single Track Mainline w/Access 25225.00 28300.00 3,075 1 3,075
Total CSX North-South Phased Alternative A (1to 10 yr.) 39,184 41,625
URS Corporation 21

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Subballast (Tons

Single Track Two Track Triple Track Total
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Subballast
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (Tons)
0.84 1.06 0.55 1.06 1.32 1.87 2.60
Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft

CSX North-South Phased Alternative A (1 to 10 yr.)
Mainline Triple Track Mainline w/Access 6,760
Pull Back Yard Track Interior Yard Track 1,430
Mainline Two Track Mainline w/Access 27,899
Wye Track (to Exist E-W) Single Track Mainline w/Access 2,838
Mainline Two Track Mainline w/Access 15,596
Wye Track (Mainline to Exist E-W) |Single Track Mainline w/Access 7,260
Relocated Baker Yard
Pull Back Yard Track Outside Yard Track w/Access 1,140
Outside Yard Track Lead, Trk 8 Outside Yard Track w/Access 5,459
Pull Back Yard Track Outside Yard Track w/Access 3,233
Track 1, Mainline Side Interior Yard Track 2,833
Track 2 Interior Yard Track 2,668
Track 3 Interior Yard Track 2,503
Track 4 Interior Yard Track 2,338
Track 5 Interior Yard Track 2,173
Track 6 Interior Yard Track 2,008
Track 7 Interior Yard Track 1,843
Indiana RR Van Yard and Mainline
Mainline Single Track Mainline w/Access 4,059
Total CSX North-South Phased Alternative A (1to 10 yr.) 0 9,832 17,793 0 14,157 43,494 6,760 92,036

URS Corporation 22

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Geotextile (SYD)

Single Track Two Track Triple Track
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Total Geotextile
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (SYD) Fencing (Lft)
2.67 3.28 1.67 3.33 411 5.78 8.00
SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t
CSX North-South Phased Alternative A (1 to 10 yr.)
Mainline Triple Track Mainline w/Access 20,800 5,200
Pull Back Yard Track Interior Yard Track 4,342
Mainline Two Track Mainline w/Access 86,232 29,838
Wye Track (to Exist E-W) Single Track Mainline w/Access 8,837 4,300
Mainline Two Track Mainline w/Access 48,205 16,680
Wye Track (Mainline to Exist E-W) |Single Track Mainline w/Access 22,605 11,000
Relocated Baker Yard
Pull Back Yard Track Outside Yard Track w/Access 3,526
Outside Yard Track Lead, Trk 8 Outside Yard Track w/Access 16,892
Pull Back Yard Track Outside Yard Track w/Access 10,004
Track 1, Mainline Side Interior Yard Track 8,601
Track 2 Interior Yard Track 8,100
Track 3 Interior Yard Track 7,599
Track 4 Interior Yard Track 7,098
Track 5 Interior Yard Track 6,597
Track 6 Interior Yard Track 6,096
Track 7 Interior Yard Track 5,595
Indiana RR Van Yard and Mainline
Mainline Single Track Mainline w/Access 12,638 6,150
Total CSX North-South Phased Alternative A (1to 10 yr.) 0 30,422 54,025 0 44,080 134,437 20,800 283,764 73,168
URS Corporation 23 1/10/2012




Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Turnouts (Each) Earthwork
T-wall Concrete Crossing
Embankment Excavation Retaining Wall | Timber Grade Grade Protection 2-
Alternative / Track Track Classification No. 10 No. 15 No. 20 (CYD) (CYD) (SQFT) Crossing (Lft) | Crossing (Lft)| Lane (Each)
CSX North-South Phased Alternative A (1 to 10 yr.)
Mainline Triple Track Mainline w/Access 2 365,300 155,700 360 9
Pull Back Yard Track Interior Yard Track
Mainline Two Track Mainline w/Access 1 2 40 1
Wye Track (to Exist E-W) Single Track Mainline w/Access 2
Mainline Two Track Mainline w/Access 3 280 4
Wye Track (Mainline to Exist E-W) |Single Track Mainline w/Access 2 40 1
Relocated Baker Yard 14
Pull Back Yard Track Outside Yard Track w/Access
Outside Yard Track Lead, Trk 8 Outside Yard Track w/Access
Pull Back Yard Track Outside Yard Track w/Access
Track 1, Mainline Side Interior Yard Track
Track 2 Interior Yard Track
Track 3 Interior Yard Track
Track 4 Interior Yard Track
Track 5 Interior Yard Track
Track 6 Interior Yard Track
Track 7 Interior Yard Track
Indiana RR Van Yard and Mainline
Mainline Single Track Mainline w/Access
Total CSX North-South Phased Alternative A (1to 10 yr.) 14 7 5 365,300 155,700 0 0 720 15

URS Corporation

24

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Mainline Track Yard Track
Number of  Construction  Construction
Alternative / Track Track Classification From Station  To Station Distance Tracks (TRLFT) (TRLFT)
CSX North-South Phased Alternative A w/ 2nd Main Track (10 to 20
yrs.)
Mainline Single Track Mainline 8800.00 27900.00 19,100 1 19,100
Mainline Triple Track Mainline w/Access 27900.00 30500.00 2,600 2 5,200
Pull Back Yard Track Interior Yard Track 27900.00 30500.00 2,600 1 2,600
Mainline Two Track Mainline w/Access 30500.00 45419.00 14,919 1 14,919
Wye Track (to Exist E-W) Single Track Mainline w/Access 2,150 1 2,150
Mainline Two Track Mainline w/Access 20000.00 28340.00 8,340 1 8,340
Wye Track (Mainline to Exist E-W) |Single Track Mainline w/Access 30000.00 35500.00 5,500 1 5,500
Relocated Baker Yard
Pull Back Yard Track Outside Yard Track w/Access 30500.00 31575.00 1,075 1 1,075
QOutside Yard Track Lead, Trk 8 Outside Yard Track w/Access 31575.00 36725.00 5,150 1 5,150
Pull Back Yard Track Outside Yard Track w/Access 36725.00 39775.00 3,050 1 3,050
Track 1, Mainline Side Interior Yard Track 31575.00 36725.00 5,150 1 5,150
Track 2 Interior Yard Track 31725.00 36575.00 4,850 1 4,850
Track 3 Interior Yard Track 31875.00 36425.00 4,550 1 4,550
Track 4 Interior Yard Track 32025.00 36275.00 4,250 1 4,250
Track 5 Interior Yard Track 32175.00 36125.00 3,950 1 3,950
Track 6 Interior Yard Track 32325.00 35975.00 3,650 1 3,650
Track 7 Interior Yard Track 32475.00 35825.00 3,350 1 3,350
Indiana RR Van Yard and Mainline
Mainline Single Track Mainline w/Access 25225.00 28300.00 3,075 1 3,075
Total CSX North-South Phased Alternative A w/ 2nd Main Track (10
to 20 yrs.) 58,284 41,625
URS Corporation 25

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Subballast (Tons

Single Track Two Track Triple Track Total
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Subballast
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (Tons)
0.84 1.06 0.55 1.06 1.32 1.87 2.60
Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft Tons/Lft

CSX North-South Phased Alternative A w/ 2nd Main Track (10 to 20
yrs.)
Mainline Single Track Mainline 20,246
Mainline Triple Track Mainline w/Access 6,760
Pull Back Yard Track Interior Yard Track 1,430
Mainline Two Track Mainline w/Access 27,899
Wye Track (to Exist E-W) Single Track Mainline w/Access 2,838
Mainline Two Track Mainline w/Access 15,596
Wye Track (Mainline to Exist E-W) | Single Track Mainline w/Access 7,260
Relocated Baker Yard
Pull Back Yard Track Outside Yard Track w/Access 1,140
QOutside Yard Track Lead, Trk 8 Outside Yard Track w/Access 5,459
Pull Back Yard Track Outside Yard Track w/Access 3,233
Track 1, Mainline Side Interior Yard Track 2,833
Track 2 Interior Yard Track 2,668
Track 3 Interior Yard Track 2,503
Track 4 Interior Yard Track 2,338
Track 5 Interior Yard Track 2,173
Track 6 Interior Yard Track 2,008
Track 7 Interior Yard Track 1,843
Indiana RR Van Yard and Mainline
Mainline Single Track Mainline w/Access 4,059
Total CSX North-South Phased Alternative A w/ 2nd Main Track (10
to 20 yrs.) 0 9,832 17,793 20,246 14,157 43,494 6,760 112,282

URS Corporation 26

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Geotextile (SYD)

Single Track Two Track Triple Track
Single Track Outside Yard Interior Yard Single Track Mainline Mainline Mainline Total Geotextile
Alternative / Track Track Classification Yard Track w/Access Track Mainline w/Access w/Access w/Access (SYD) Fencing (Lft)
2.67 3.28 1.67 3.33 411 5.78 8.00
SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t SYDILft SYDI/L{t
CSX North-South Phased Alternative A w/ 2nd Main Track (10 to 20
yrs.)
Mainline Single Track Mainline 63,603 38,200
Mainline Triple Track Mainline w/Access 20,800 5,200
Pull Back Yard Track Interior Yard Track 4,342
Mainline Two Track Mainline w/Access 86,232 29,838
Wye Track (to Exist E-W) Single Track Mainline w/Access 8,837 4,300
Mainline Two Track Mainline w/Access 48,205 16,680
Wye Track (Mainline to Exist E-W) | Single Track Mainline w/Access 22,605 11,000
Relocated Baker Yard
Pull Back Yard Track Outside Yard Track w/Access 3,526
QOutside Yard Track Lead, Trk 8 Outside Yard Track w/Access 16,892
Pull Back Yard Track Outside Yard Track w/Access 10,004
Track 1, Mainline Side Interior Yard Track 8,601
Track 2 Interior Yard Track 8,100
Track 3 Interior Yard Track 7,599
Track 4 Interior Yard Track 7,098
Track 5 Interior Yard Track 6,597
Track 6 Interior Yard Track 6,096
Track 7 Interior Yard Track 5,595
Indiana RR Van Yard and Mainline
Mainline Single Track Mainline w/Access 12,638 6,150
Total CSX North-South Phased Alternative A w/ 2nd Main Track (10
to 20 yrs.) 0 30,422 54,025 63,603 44,080 134,437 20,800 347,367 111,368
URS Corporation 27 1/10/2012




Terre Haute Urbanized Area Railroad Corridor Study

Railroad Quantity Calculations
URS Project No. 25627422
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Checked By: SAH 1/9/12

Turnouts (Each) Earthwork
T-wall Concrete Crossing
Embankment Excavation Retaining Wall | Timber Grade Grade Protection 2-
Alternative / Track Track Classification No. 10 No. 15 No. 20 (CYD) (CYD) (SQFT) Crossing (Lft) | Crossing (Lft)| Lane (Each)
CSX North-South Phased Alternative A w/ 2nd Main Track (10 to 20
yrs.)
Mainline Single Track Mainline 22,200 720 9
Mainline Triple Track Mainline w/Access 365,300 155,700
Pull Back Yard Track Interior Yard Track
Mainline Two Track Mainline w/Access 2 40 1
Wye Track (to Exist E-W) Single Track Mainline w/Access
Mainline Two Track Mainline w/Access 3 280 4
Wye Track (Mainline to Exist E-W) |Single Track Mainline w/Access 2 40 1
Relocated Baker Yard 14
Pull Back Yard Track Outside Yard Track w/Access
QOutside Yard Track Lead, Trk 8 Outside Yard Track w/Access
Pull Back Yard Track Outside Yard Track w/Access
Track 1, Mainline Side Interior Yard Track
Track 2 Interior Yard Track
Track 3 Interior Yard Track
Track 4 Interior Yard Track
Track 5 Interior Yard Track
Track 6 Interior Yard Track
Track 7 Interior Yard Track
Indiana RR Van Yard and Mainline
Mainline Single Track Mainline w/Access
Total CSX North-South Phased Alternative A w/ 2nd Main Track (10
to 20 yrs.) 14 11 5 387,500 155,700 0 0 1,080 15

URS Corporation

28
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Terre Haute Urbanized Area Railroad Corridor Study
Railroad Construction Cost Calculation

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

CSX East-West Alternative A-1

Item [tem Unit Cost Unit Quantity Item Cost
Mainline Track, 136 LB Welded Rail $150.00 TRLFT 80,740 $12,111,000
Yard Track, 115 LB Second Hand
Welded Rail $125.00 TRLFT 18,250 $2,281,250
Subballast $15.00 Ton 94,738 $1,421,070
Geotextile $2.50 SYD 293,214 $733,035
Embankment $8.00 CYD 1,334,000 $10,672,000
Excavation $8.00 CYD 150,000 $1,200,000
No. 10 Turnout $50,000.00 Each 14 $700,000
No. 15 Turnout $75,000.00 Each 6 $450,000
No. 20 Turnout $100,000.00 Each 1 $100,000
Fencing, 48" Black Vinyl Chain Link $11.00 LFT 85,690 $942,590
Timber Roadway Grade Crossing
Surface $200.00 LFT 0 $0
Concrete Roadway Grade Crossing
Surface $350.00 LFT 0 $0
Grade Crossing Protection 2-Lane $300,000.00 Each 0 $0
Drainage (5%) $1,530,547.25 Lsum 1 $1,530,547
T-Wall Retaining Wall $80.00 SQFT 0 $0
Subtotal $32,141,492

Railroad Construction Cost Estimate Assumptions:

1. Mainline track cost includes new welded rail, yard track cost includes second hand welded rail.

2. Right of way costs are not included.

3. Utility relocation costs are not included.

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study
Railroad Construction Cost Calculation

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

CSX East-West Alternative A-2

Item Item Unit Cost Unit Quantity Item Cost
Mainline Track, 136 LB Welded Rail $150.00 TRLFT 80,640 $12,096,000
Yard Track, 115 LB Second Hand
Welded Rall $125.00 TRLFT 18,250 $2,281,250
Subballast $15.00 Ton 94,606 $1,419,090
Geotextile $2.50 SYD 292,803 $732,008
Embankment $8.00 CYD 1,150,000 $9,200,000
Excavation $8.00 CYD 384,000 $3,072,000
No. 10 Turnout $50,000.00 Each 14 $700,000
No. 15 Turnout $75,000.00 Each 6 $450,000
No. 20 Turnout $100,000.00 Each 1 $100,000
Fencing, 48" Black Vinyl Chain Link $11.00 LFT 85,690 $942,590
Timber Roadway Grade Crossing
Surface $200.00 LFT 0 $0
Concrete Roadway Grade Crossing
Surface $350.00 LFT 0 $0
Grade Crossing Protection 2-Lane $300,000.00 Each 0 $0
Drainage (5%) $1,549,646.88 Lsum 1 $1,549,647
T-Wall Retaining Wall $80.00 SQFT 0 $0
Subtotal $32,542,584

Railroad Construction Cost Estimate Assumptions:

1. Mainline track cost includes new welded rail, yard track cost includes second hand welded rail.

2. Right of way costs are not included.

3. Utility relocation costs are not included.

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Construction Cost Calculation

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

CSX East-West Alternative B-1

Item Item Unit Cost Unit Quantity Item Cost
Mainline Track, 136 LB Welded Rail $150.00 TRLFT 12,750 $1,912,500
Yard Track, 115 LB Second Hand
Welded Rall $125.00 TRLFT 0 $0
Subballast $15.00 Ton 12,210 $183,150
Geotextile $2.50 SYD 37,763 $94,408
Embankment $8.00 CYD 0 $0
Excavation $8.00 CYD 260,000 $2,080,000
No. 10 Turnout $50,000.00 Each 0 $0
No. 15 Turnout $75,000.00 Each 1 $75,000
No. 20 Turnout $100,000.00 Each 0 $0
Fencing, 48" Black Vinyl Chain Link $11.00 LFT 12,000 $132,000
Timber Roadway Grade Crossing
Surface $200.00 LFT 0 $0
Concrete Roadway Grade Crossing
Surface $350.00 LFT 0 $0
Grade Crossing Protection 2-Lane $300,000.00 Each 0 $0
Drainage (5%) $223,852.88 Lsum 1 $223,853
T-Wall Retaining Wall $80.00 SQFT 0 $0
Subtotal $4,700,910

Railroad Construction Cost Estimate Assumptions:

1. Mainline track cost includes new welded rail, yard track cost includes second hand welded rail.

2. Right of way costs are not included.
3. Utility relocation costs are not included.

URS Corporation 3 1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Railroad Construction Cost Calculation

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

CSX East-West Alternative B-2

Item Item Unit Cost Unit Quantity Item Cost
Mainline Track, 136 LB Welded Rail $150.00 TRLFT 12,750 $1,912,500
Yard Track, 115 LB Second Hand
Welded Rall $125.00 TRLFT 0 $0
Subballast $15.00 Ton 12,210 $183,150
Geotextile $2.50 SYD 37,763 $94,408
Embankment $8.00 CYD 0 $0
Excavation $8.00 CYD 70,000 $560,000
No. 10 Turnout $50,000.00 Each 0 $0
No. 15 Turnout $75,000.00 Each 1 $75,000
No. 20 Turnout $100,000.00 Each 0 $0
Fencing, 48" Black Vinyl Chain Link $11.00 LFT 12,000 $132,000
Timber Roadway Grade Crossing
Surface $200.00 LFT 0 $0
Concrete Roadway Grade Crossing
Surface $350.00 LFT 0 $0
Grade Crossing Protection 2-Lane $300,000.00 Each 0 $0
Drainage (5%) $147,852.88 Lsum 1 $147,853
T-Wall Retaining Wall $80.00 SQFT 0 $0
Subtotal $3,104,910

Railroad Construction Cost Estimate Assumptions:

1. Mainline track cost includes new welded rail, yard track cost includes second hand welded rail.

2. Right of way costs are not included.

3. Utility relocation costs are not included.

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study
Railroad Construction Cost Calculation

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

CSX North-South Alternative A-1

Item Item Unit Cost Unit Quantity Item Cost
Mainline Track, 136 LB Welded Rall $150.00 TRLFT 148,504 $22,275,600
Yard Track, 115 LB Second Hand
Welded Ralil $125.00 TRLFT 62,285 $7,785,625
Subballast $15.00 Ton 184,833 $2,772,495
Geotextile $2.50 SYD 569,966 $1,424,915
Embankment $8.00 CYD 516,600 $4,132,800
Excavation $8.00 CYD 415,100 $3,320,800
No. 10 Turnout $50,000.00 Each 28 $1,400,000
No. 15 Turnout $75,000.00 Each 8 $600,000
No. 20 Turnout $100,000.00 Each 14 $1,400,000
Fencing, 48" Black Vinyl Chain Link $11.00 LFT 137,188 $1,509,068
Timber Roadway Grade Crossing
Surface $200.00 LFT 0 $0
Concrete Roadway Grade Crossing
Surface $350.00 LFT 0 $0
Grade Crossing Protection 2-Lane $300,000.00 Each 0 $0
Drainage (5%) $3,157,865.15 Lsum 1 $3,157,865
T-Wall Retaining Wall $80.00 SQFT 206,700 $16,536,000
Subtotal $66,315,168

Railroad Construction Cost Estimate Assumptions:

1. Mainline track cost includes new welded rail, yard track cost includes second hand welded rail.

2. Right of way costs are not included.

3. Utility relocation costs are not included.

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study
Railroad Construction Cost Calculation

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

CSX North-South Alternative B

Item Item Unit Cost Unit Quantity Item Cost
Mainline Track, 136 LB Welded Rail $150.00 TRLFT 135,465 $20,319,750
Yard Track, 115 LB Second Hand
Welded Rall $125.00 TRLFT 43,700 $5,462,500
Subballast $15.00 Ton 241,019 $3,615,285
Geotextile $2.50 SYD 510,770 $1,276,925
Embankment $8.00 CYD 297,000 $2,376,000
Excavation $8.00 CYD 420,000 $3,360,000
No. 10 Turnout $50,000.00 Each 27 $1,350,000
No. 15 Turnout $75,000.00 Each 11 $825,000
No. 20 Turnout $100,000.00 Each 8 $800,000
Fencing, 48" Black Vinyl Chain Link $11.00 LFT 118,670 $1,305,370
Timber Roadway Grade Crossing
Surface $200.00 LFT 0 $0
Concrete Roadway Grade Crossing
Surface $350.00 LFT 0 $0
Grade Crossing Protection 2-Lane $300,000.00 Each 0 $0
Drainage (5%) $3,155,341.50 Lsum 1 $3,155,342
T-Wall Retaining Wall $80.00 SQFT 280,200 $22,416,000
Subtotal $66,262,172

Railroad Construction Cost Estimate Assumptions:

1. Mainline track cost includes new welded rail, yard track cost includes second hand welded rail.

2. Right of way costs are not included.

3. Utility relocation costs are not included.

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study
Railroad Construction Cost Calculation

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Existing CSX East-West Mainline

Item Unit
Item Cost Unit Quantity Item Cost

Mainline Track, 136 LB Welded Rail $150.00 TRLFT $0
Yard Track, 115 LB Second Hand

Welded Rail $125.00 TRLFT $0
Subballast $15.00 Ton $0
Geotextile $2.50 SYD $0
Embankment $8.00 CYD $0
Excavation $8.00 CYD $0
No. 10 Turnout $50,000.00 Each $0
No. 15 Turnout $75,000.00 Each $0
No. 20 Turnout $100,000.00 Each $0
Fencing, 48" Black Vinyl Chain Link $11.00 LFT $0
Timber Roadway Grade Crossing

Surface $200.00 LFT $0
Concrete Roadway Grade Crossing

Surface $350.00 LFT $0
Grade Crossing Protection 2-Lane $300,000.00 Each $0
Drainage (5%) $0.00 Lsum 1 $0
T-Wall Retaining Wall $80.00 SQFT $0
Subtotal $0

Railroad Construction Cost Estimate Assumptions:

1. Mainline track cost includes new welded rail, yard track cost includes second hand welded rail.

2. Right of way costs are not included.

3. Utility relocation costs are not included.

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study
Railroad Construction Cost Calculation

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

Existing CSX North-South Mainline

Item Unit
Item Cost Unit Quantity Item Cost

Mainline Track, 136 LB Welded Rail $150.00 TRLFT $0
Yard Track, 115 LB Second Hand

Welded Rail $125.00 TRLFT $0
Subballast $15.00 Ton $0
Geotextile $2.50 SYD $0
Embankment $8.00 CYD $0
Excavation $8.00 CYD $0
No. 10 Turnout $50,000.00 Each $0
No. 15 Turnout $75,000.00 Each $0
No. 20 Turnout $100,000.00 Each $0
Fencing, 48" Black Vinyl Chain Link $11.00 LFT $0
Timber Roadway Grade Crossing

Surface $200.00 LFT $0
Concrete Roadway Grade Crossing

Surface $350.00 LFT $0
Grade Crossing Protection 2-Lane $300,000.00 Each $0
Drainage (5%) $0.00 Lsum 1 $0
T-Wall Retaining Wall $80.00 SQFT $0
Subtotal $0

Railroad Construction Cost Estimate Assumptions:

1. Mainline track cost includes new welded rail, yard track cost includes second hand welded rail.

2. Right of way costs are not included.

3. Utility relocation costs are not included.

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study
Railroad Construction Cost Calculation

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

CSX North-South Phased Alternative

A (1to10yr.)

Item Item Unit Cost Unit Quantity Item Cost
Mainline Track, 136 LB Welded Rail $150.00 TRLFT 39,184 $5,877,600
Yard Track, 115 LB Second Hand
Welded Rail $125.00 TRLFT 41,625 $5,203,125
Subballast $15.00 Ton 92,036 $1,380,540
Geotextile $2.50 SYD 283,764 $709,410
Embankment $8.00 CYD 365,300 $2,922,400
Excavation $8.00 CYD 155,700 $1,245,600
No. 10 Turnout $50,000.00 Each 14 $700,000
No. 15 Turnout $75,000.00 Each 7 $525,000
No. 20 Turnout $100,000.00 Each 5 $500,000
Fencing, 48" Black Vinyl Chain Link $11.00 LFT 73,168 $804,848
Timber Roadway Grade Crossing
Surface $200.00 LFT 0 $0
Concrete Roadway Grade Crossing
Surface $350.00 LFT 720 $252,000
Grade Crossing Protection 2-Lane $300,000.00 Each 15 $4,500,000
Drainage (5%) $1,231,026.15 Lsum 1 $1,231,026
T-Wall Retaining Wall $80.00 SQFT 0 $0
Subtotal $25,851,549

Railroad Construction Cost Estimate Assumptions:

1. Mainline track cost includes new welded rail, yard track cost includes second hand welded rail.

2. Right of way costs are not included.

3. Utility relocation costs are not included.

URS Corporation

1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study
Railroad Construction Cost Calculation

URS Project No. 25627422

By: PBS 9/7/11
Checked By: SAH 1/9/12

CSX North-South Phased Alternative
A w/ 2nd Main Track (10 to 20 yrs.)

Item Item Unit Cost Unit Quantity Item Cost
Mainline Track, 136 LB Welded Ralil $150.00 TRLFT 58,284 $8,742,600
Yard Track, 115 LB Second Hand
Welded Rall $125.00 TRLFT 41,625 $5,203,125
Subballast $15.00 Ton 112,282 $1,684,230
Geotextile $2.50 SYD 347,367 $868,418
Embankment $8.00 CYD 387,500 $3,100,000
Excavation $8.00 CYD 155,700 $1,245,600
No. 10 Turnout $50,000.00 Each 14 $700,000
No. 15 Turnout $75,000.00 Each 11 $825,000
No. 20 Turnout $100,000.00 Each 5 $500,000
Fencing, 48" Black Vinyl Chain Link $11.00 LFT 111,368 $1,225,048
Timber Roadway Grade Crossing
Surface $200.00 LFT 0 $0
Concrete Roadway Grade Crossing
Surface $350.00 LFT 1,080 $378,000
Grade Crossing Protection 2-Lane $300,000.00 Each 15 $4,500,000
Drainage (5%) $1,448,601.03 Lsum 1 $1,448,601
T-Wall Retaining Wall $80.00 SQFT 0 $0
Subtotal $30,420,622

Railroad Construction Cost Estimate Assumptions:

1. Mainline track cost includes new welded rail, yard track cost includes second hand welded rail.

2. Right of way costs are not included.

3. Utility relocation costs are not included.

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

Quantity Master

Total for Each Grade Separation

Right of Way (Acres)

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.60 0.00 0.18 $339,120

Margaret Avenue, 102 1.11 0.61 0.04 $2,105,455

Hulman Street, 103 0.34 0.05 0.31 $3,708,270

13th Street, 104 0.36 0.26 0.77 $421,080

Poplar Street, 105 0.03 0.44 0.02 $2,086,470

Ohio Street (US 40), 106 0.00 0.33 0.00 $2,446,030

Wabash Avenue (US 40), 107

Locust Street, 108 0.26 0.20 0.00 $573,105

13th Street, 109 0.54 0.19 0.53 $1,791,435

8th Avenue, 109a $0

Maple Avenue, 110 0.23 0.03 0.33 $972,180

Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225

25th Street, 111b

Haythorne Avenue, 112 0.25 0.14 0.36 $0

Park Avenue, 113 1.28 0.00 0.01 $972,465
0.31 0.23 0.18 $551,270
0.49 0.09 0.00 $101,965
0.62 0.12 0.00 $1,164,440
0.11 0.01 0.48 $320,110
0.07 0.00 0.77 $115,040
0.00 0.00 0.54 $0
0.44 0.03 0.49 $160,645

Margaret Avenue, 301 1.59 0.00 0.05 $2,414,280

Hulman Street, 302 0.93 0.00 0.00 $3,726,075

Poplar Street, 303

Fruitridge Avenue, 304

Deming Drive, 305

Wabash Avenue (US 40), 306

Locust Street, 307

Beech Street, 308

Rosedale Road (A-1 & A-2), 309 2.75 0.00 0.00 $429,855

Rosedale Road (A-3), 309a

Lafayette Ave./Locust St., 501 2.19 0.76 0.00 $734,560

Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0.00 $2,594,345
0.33 0.24 0.69 $815,690
0.00 0.16 0.44 $67,250
0.10 1.04 0.00 $1,155,525
0.39 0.47 0.30 $1,487,735

URS Corporation 1 1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

Quantity Master

Total for Each Grade Separation

Right of Way (Acres)

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Residential | Commercial | Industrial Total
Underpass

Spring Hill Drive, 101 0.43 0.00 0.18 $220,440

Margaret Avenue, 102 0.89 0.49 0.00 $1,920,315

Hulman Street, 103 0.31 0.00 0.25 $3,415,125

13th Street, 104 0.00 0.22 0.83 $421,080

Poplar Street, 105 $1,975,980

Ohio Street (US 40), 106 0.00 0.38 0.01 $2,446,030

Wabash Avenue (US 40), 107

Locust Street, 108 0.25 0.20 0.02 $573,105

13th Street, 109 0.40 0.19 0.52 $1,542,420

8th Avenue, 109a

Maple Avenue, 110 0.19 0.03 0.34 $832,770

Ft. Harrison Road, 111a $2,315,225

25th Street, 111b

Haythorne Avenue, 112 0.25 0.16 0.34 $0

Park Avenue, 113 0.00 0.36 0.06 $372,465
0.44 0.09 0.00 $101,965
0.54 0.12 0.00 $1,164,440
0.08 0.01 0.44 $320,110
0.00 0.00 0.54 $73,840
0.41 0.02 0.39 $160,645

Margaret Avenue, 301

Hulman Street, 302

Poplar Street, 303

Fruitridge Avenue, 304

Deming Drive, 305

Wabash Avenue (US 40), 306 0.23 0.07 0.00 $173,510

Locust Street, 307 0.09 0.00 0.00 $203,975

Beech Street, 308 0.00 0.00 0.47 $0

Rosedale Road (A-1 & A-2), 309

Rosedale Road (A-3), 309a
0.31 0.06 1.19 $186,550

Lafayette Ave./Locust St., 501 1.66 0.61 0.00 $538,925

Lafayette Ave./ Locust St. (RR Cut), 501a 1.66 0.61 0.00 $2,594,345
0.00 0.62 0.00 $1,155,525

URS Corporation 2 1/10/2012



Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative A-1 Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.31 0.23 0.18 $551,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0 0 0.54 $0 $0 $0 0.00 0.00 0.54 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 o] 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 o] 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.33 0.24 0.69 $815,690 $0 $0 0.33 0.24 0.69 $815,690 $0 $0
Y 0 0.16 0.44 $67,250 $0 $0 0.00 0.16 0.44 $67,250 $0 $0
Y 0.1 1.04 0 $1,155,525 $0 $0 0.10 1.04 0.00 $1,155,525 $0 $0
Y 0.39 0.47 0.3 $1,487,735 $0 $0 0.39 0.47 0.30 $1,487,735 $0 $0

URS Corporation

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative A-1 Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations |  Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Underpass

Spring Hill Drive, 101 0.43 o] 0.18 $220,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

Margaret Avenue, 102 0.89 0.49 0 $1,920,315 $0 $0 0.00 0.00 0.00 $0 $0 $0

Hulman Street, 103 0.31 o] 0.25 $3,415,125 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 104 0 0.22 0.83 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0

Poplar Street, 105 0 0 0 $1,975,980 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ohio Street (US 40), 106 0 0.38 0.01 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0

Wabash Avenue (US 40), 107 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Locust Street, 108 0.25 0.2 0.015 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 109 0.4 0.19 0.52 $1,542,420 $0 $0 0.00 0.00 0.00 $0 $0 $0

8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Maple Avenue, 110 0.19 0.03 0.34 $832,770 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ft. Harrison Road, 111a 0 o] 0 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0

25th Street, 111b 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Haythorne Avenue, 112 0.25 0.16 0.34 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Park Avenue, 113 0 0.36 0.06 $372,465 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.44 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.54 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.08 0.01 0.44 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0.54 $73,840 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Y 0.41 0.02 0.39 $160,645 $0 $0 0.41 0.02 0.39 $160,645 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.23 0.07 0 $173,510 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.09 o] 0 $203,975 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0.47 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.31 0.06 1.19 $186,550 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./Locust St., 501 1.66 0.61 0 $538,925 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./ Locust St. (RR Cut), 501a 1.66 0.61 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0.62 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Subtotal for Grade Separations 1.23 1.93 2.36 $3,686,845 $0 $0
Subtotal for Railroad 114 1 40 [ $234,495 | |

Total for Corridor 115.23 2.93 42.36 $3,921,340 $0 $0

URS Corporation

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative A-2 Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.31 0.23 0.18 $551,270 $0 $0 0.31 0.23 0.18 $551,270 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0 0 0.54 $0 $0 $0 0.00 0.00 0.54 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 o] 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 o] 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.33 0.24 0.69 $815,690 $0 $0 0.33 0.24 0.69 $815,690 $0 $0
Y 0 0.16 0.44 $67,250 $0 $0 0.00 0.16 0.44 $67,250 $0 $0
Y 0.1 1.04 0 $1,155,525 $0 $0 0.10 1.04 0.00 $1,155,525 $0 $0
Y 0.39 0.47 0.3 $1,487,735 $0 $0 0.39 0.47 0.30 $1,487,735 $0 $0

URS Corporation

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative A-2 Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Underpass

Spring Hill Drive, 101 0.43 o] 0.18 $220,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

Margaret Avenue, 102 0.89 0.49 0 $1,920,315 $0 $0 0.00 0.00 0.00 $0 $0 $0

Hulman Street, 103 0.31 o] 0.25 $3,415,125 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 104 0 0.22 0.83 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0

Poplar Street, 105 0 0 0 $1,975,980 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ohio Street (US 40), 106 0 0.38 0.01 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0

Wabash Avenue (US 40), 107 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Locust Street, 108 0.25 0.2 0.015 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 109 0.4 0.19 0.52 $1,542,420 $0 $0 0.00 0.00 0.00 $0 $0 $0

8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Maple Avenue, 110 0.19 0.03 0.34 $832,770 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ft. Harrison Road, 111a 0 o] 0 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0

25th Street, 111b 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Haythorne Avenue, 112 0.25 0.16 0.34 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Park Avenue, 113 0 0.36 0.06 $372,465 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.44 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.54 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.08 0.01 0.44 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0.54 $73,840 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Y 0.41 0.02 0.39 $160,645 $0 $0 0.41 0.02 0.39 $160,645 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.23 0.07 0 $173,510 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.09 o] 0 $203,975 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0.47 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.31 0.06 1.19 $186,550 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./Locust St., 501 1.66 0.61 0 $538,925 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./ Locust St. (RR Cut), 501a 1.66 0.61 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0.62 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Total for Corridor Alternative 1.54 2.16 2.54 $4,238,115 $0 $0
Subtotal for Railroad 126 1 54 [ $234495 ] ]

Total for Corridor 127.54 3.16 56.54 $4,472,610 $0 $0

URS Corporation

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative B-1 Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.31 0.23 0.18 $551,270 $0 $0 0.31 0.23 0.18 $551,270 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.11 0.01 0.48 $320,110 $0 $0 0.11 0.01 0.48 $320,110 $0 $0
Y 0.07 0 0.77 $115,040 $0 $0 0.07 0.00 0.77 $115,040 $0 $0
Y 0 0 0.54 $0 $0 $0 0.00 0.00 0.54 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 o] 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 o] 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a Y 1.65 0.54 0 $2,594,345 $0 $0 1.65 0.54 0.00 $2,594,345 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative B-1 Corridor

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.43

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0

0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.41 0.02 0.39 $160,645 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
255 0.80 2.36 $3,741,410 $0 $0
10 15 35 [ $5675,695 | |
1255 2.30 5.86 $9,417,105 $0 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative B-2 Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.31 0.23 0.18 $551,270 $0 $0 0.31 0.23 0.18 $551,270 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.11 0.01 0.48 $320,110 $0 $0 0.11 0.01 0.48 $320,110 $0 $0
Y 0.07 0 0.77 $115,040 $0 $0 0.07 0.00 0.77 $115,040 $0 $0
Y 0 0 0.54 $0 $0 $0 0.00 0.00 0.54 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 o] 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 o] 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 Y 2.19 0.76 0 $734,560 $0 $0 219 0.76 0.00 $734,560 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX East-West Alternative B-2 Corridor

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.43

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0

0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.41 0.02 0.39 $160,645 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
3.09 1.02 2.36 $1,881,625 $0 $0
10 15 35 [ $5675,695 | |
13.09 2.52 5.86 $7,557,320 $0 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Alternative A-1 Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 Y 0.6 o] 0.18 $339,120 $0 $0 0.60 0.00 0.18 $339,120 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.31 0.23 0.18 $551,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0.54 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 1.59 o] 0.05 $2,414,280 $0 $0 1.59 0.00 0.05 $2,414,280 $0 $0
Y 0.93 o] 0 $3,726,075 $0 $0 0.93 0.00 0.00 $3,726,075 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 2.75 o] 0 $429,855 $0 $0 2.75 0.00 0.00 $429,855 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Alternative A-1 Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Underpass

Spring Hill Drive, 101 0.43 o] 0.18 $220,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

Margaret Avenue, 102 0.89 0.49 0 $1,920,315 $0 $0 0.00 0.00 0.00 $0 $0 $0

Hulman Street, 103 0.31 o] 0.25 $3,415,125 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 104 0 0.22 0.83 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0

Poplar Street, 105 0 0 0 $1,975,980 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ohio Street (US 40), 106 0 0.38 0.01 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0

Wabash Avenue (US 40), 107 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Locust Street, 108 0.25 0.2 0.015 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 109 0.4 0.19 0.52 $1,542,420 $0 $0 0.00 0.00 0.00 $0 $0 $0

8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Maple Avenue, 110 0.19 0.03 0.34 $832,770 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ft. Harrison Road, 111a 0 o] 0 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0

25th Street, 111b 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Haythorne Avenue, 112 0.25 0.16 0.34 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Park Avenue, 113 0 0.36 0.06 $372,465 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.44 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.54 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.08 0.01 0.44 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0.54 $73,840 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Y 0.41 0.02 0.39 $160,645 $0 $0 0.41 0.02 0.39 $160,645 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Y 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Y 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Y 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Y 0.23 0.07 0 $173,510 $0 $0 0.23 0.07 0.00 $173,510 $0 $0

Y 0.09 o] 0 $203,975 $0 $0 0.09 0.00 0.00 $203,975 $0 $0

Y 0 0 0.47 $0 $0 $0 0.00 0.00 0.47 $0 $0 $0

0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.31 0.06 1.19 $186,550 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./Locust St., 501 1.66 0.61 0 $538,925 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./ Locust St. (RR Cut), 501a 1.66 0.61 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0.62 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Total for Corridor Alternative 6.60 0.09 1.09 $7,447,460 $0 $0
Subtotal for Railroad 80 1 83 [ $4,897,155 | |

Total for Corridor 86.60 1.09 84.09 $12,344,615 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Alternative B Corridor

Total for Each Grade Separation

Right of Way (Acres)

Property Acquisition (Cost)

Total for Corridor Alternative

Right of Way (Acres)

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass
Spring Hill Drive, 101 Y 0.6 o] 0.18 $339,120 $0 $0 0.60 0.00 0.18 $339,120 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 Y 1.28 o] 0.01 $972,465 $0 $0 1.28 0.00 0.01 $972,465 $0 $0
0.31 0.23 0.18 $551,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0.54 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 1.59 o] 0.05 $2,414,280 $0 $0 1.59 0.00 0.05 $2,414,280 $0 $0
Y 0.93 o] 0 $3,726,075 $0 $0 0.93 0.00 0.00 $3,726,075 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0
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1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Alternative B Corridor

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

0.43

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112 Y

Park Avenue, 113

<|<|<|<|<|<

<|<

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.49

0.02

o
coooopo0oo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0

12

0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.25 0.16 0.34 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.23 0.07 0.00 $173,510 $0 $0
0.09 0.00 0.00 $203,975 $0 $0
0.00 0.00 0.47 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.31 0.06 1.19 $186,550 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
5.28 0.29 2.24 $8,015,975 $0 $0
34 [ 1 79 [ $15,860,605 | |
39.28 1.29 81.24 $23,876,580 $0 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX Existing East-West Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.31 0.23 0.18 $551,270 $0 $0 0.31 0.23 0.18 $551,270 $0 $0
Y 0.49 0.09 0 $101,965 $0 $0 0.49 0.09 0.00 $101,965 $0 $0
Y 0.62 0.12 0 $1,164,440 $0 $0 0.62 0.12 0.00 $1,164,440 $0 $0
Y 0.11 0.01 0.48 $320,110 $0 $0 0.11 0.01 0.48 $320,110 $0 $0
Y 0.07 0 0.77 $115,040 $0 $0 0.07 0.00 0.77 $115,040 $0 $0
Y 0 0 0.54 $0 $0 $0 0.00 0.00 0.54 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 o] 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 o] 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX Existing East-West Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Underpass

Spring Hill Drive, 101 0.43 o] 0.18 $220,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

Margaret Avenue, 102 0.89 0.49 0 $1,920,315 $0 $0 0.00 0.00 0.00 $0 $0 $0

Hulman Street, 103 0.31 o] 0.25 $3,415,125 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 104 0 0.22 0.83 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0

Poplar Street, 105 0 0 0 $1,975,980 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ohio Street (US 40), 106 0 0.38 0.01 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0

Wabash Avenue (US 40), 107 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Locust Street, 108 0.25 0.2 0.015 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 109 0.4 0.19 0.52 $1,542,420 $0 $0 0.00 0.00 0.00 $0 $0 $0

8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Maple Avenue, 110 0.19 0.03 0.34 $832,770 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ft. Harrison Road, 111a 0 o] 0 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0

25th Street, 111b 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Haythorne Avenue, 112 0.25 0.16 0.34 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Park Avenue, 113 0 0.36 0.06 $372,465 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.44 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.54 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.08 0.01 0.44 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0.54 $73,840 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Y 0.41 0.02 0.39 $160,645 $0 $0 0.41 0.02 0.39 $160,645 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.23 0.07 0 $173,510 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.09 o] 0 $203,975 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0.47 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.31 0.06 1.19 $186,550 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./Locust St., 501 1.66 0.61 0 $538,925 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./ Locust St. (RR Cut), 501a 1.66 0.61 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0.62 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Total for Corridor Alternative 2.01 0.47 2.36 $2,413,470 $0 $0
Subtotal for Railroad [ ]

Total for Corridor 2.01 0.47 2.36 $2,413,470 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 1/9/12
Checked By: SAH 1/9/12

CSX Existing Independent East-West Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 Y 0.54 0.19 0.53 $1,791,435 $0 $0 0.54 0.19 0.53 $1,791,435 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.31 0.23 0.18 $551,270 $0 $0 0.31 0.23 0.18 $551,270 $0 $0
Y 0.49 0.09 0 $101,965 $0 $0 0.49 0.09 0.00 $101,965 $0 $0
Y 0.62 0.12 0 $1,164,440 $0 $0 0.62 0.12 0.00 $1,164,440 $0 $0
Y 0.11 0.01 0.48 $320,110 $0 $0 0.11 0.01 0.48 $320,110 $0 $0
Y 0.07 0 0.77 $115,040 $0 $0 0.07 0.00 0.77 $115,040 $0 $0
Y 0 0 0.54 $0 $0 $0 0.00 0.00 0.54 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 o] 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 o] 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 1/9/12
Checked By: SAH 1/9/12

CSX Existing Independent East-West Corridor

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

0.43

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108 Y

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0

16

0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.25 0.20 0.02 $573,105 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.41 0.02 0.39 $160,645 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
2.80 0.86 2,01 $4,778,010 $0 $0
| | |
2.80 0.86 2,01 $4,778,010 $0 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX Existing North-South Corridor

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 Y 0.6 o] 0.18 $339,120 $0 $0 0.60 0.00 0.18 $339,120 $0 $0
Margaret Avenue, 102 Y 111 0.61 0.04 $2,105,455 $0 $0 111 0.61 0.04 $2,105,455 $0 $0
Hulman Street, 103 Y 0.34 0.05 0.31 $3,708,270 $0 $0 0.34 0.05 0.31 $3,708,270 $0 $0
13th Street, 104 Y 0.36 0.26 0.77 $421,080 $0 $0 0.36 0.26 0.77 $421,080 $0 $0
Poplar Street, 105 Y 0.03 0.44 0.02 $2,086,470 $0 $0 0.03 0.44 0.02 $2,086,470 $0 $0
Ohio Street (US 40), 106 Y 0 0.33 0 $2,446,030 $0 $0 0.00 0.33 0.00 $2,446,030 $0 $0
Wabash Avenue (US 40), 107 Y 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 Y 0.54 0.19 0.53 $1,791,435 $0 $0 0.54 0.19 0.53 $1,791,435 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 Y 0.23 0.03 0.33 $972,180 $0 $0 0.23 0.03 0.33 $972,180 $0 $0
Ft. Harrison Road, 111a Y 0.92 1.15 0.49 $2,315,225 $0 $0 0.92 1.15 0.49 $2,315,225 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 Y 1.28 o] 0.01 $972,465 $0 $0 1.28 0.00 0.01 $972,465 $0 $0
0.31 0.23 0.18 $551,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0.54 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 o] 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 o] 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX Existing North-South Corridor

Total for Each Grade Separation

Right of Way (Acres)

Property Acquisition (Cost)

Total for Corridor Alternative

Right of Way (Acres)

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Underpass
Spring Hill Drive, 101 0.43 o] 0.18 $220,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 0.89 0.49 0 $1,920,315 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.31 o] 0.25 $3,415,125 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0 0.22 0.83 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0 0 0 $1,975,980 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.38 0.01 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 Y 0.25 0.2 0.015 $573,105 $0 $0 0.25 0.20 0.02 $573,105 $0 $0
13th Street, 109 0.4 0.19 0.52 $1,542,420 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.19 0.03 0.34 $832,770 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0 o] 0 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 Y 0.25 0.16 0.34 $0 $0 $0 0.25 0.16 0.34 $0 $0 $0
Park Avenue, 113 0 0.36 0.06 $372,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.54 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.08 0.01 0.44 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0.54 $73,840 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.41 0.02 0.39 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.23 0.07 0 $173,510 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.09 o] 0 $203,975 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0.47 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.31 0.06 1.19 $186,550 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 1.66 0.61 0 $538,925 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.66 0.61 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.62 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Total for Corridor Alternative 591 3.42 3.04 $17,730,835 $0 $0
Subtotal for Railroad [ | | [ ]
Total for Corridor 591 3.42 3.04 $17,730,835 $0 $0
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX at ISU w/2 Grade Separations (B-2)

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.31 0.23 0.18 $551,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0.54 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 o] 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 o] 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 Y 2.19 0.76 0 $734,560 $0 $0 219 0.76 0.00 $734,560 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX at ISU w/2 Grade Separations (B-2)

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.43

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0

20

0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
2.19 0.76 0.00 $734,560 $0 $0
10 15 35 [ $5675,695 | |
12.19 2.26 3.50 $6,410,255 $0 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 1/13/12
Checked By: SAH 1/23/12

CSX North-South Phased Alternative A (1
to 10 yr.) w/ 1 - Grade Separation

Total for Each Grade Separation

Right of Way (Acres)

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.31 0.23 0.18 $551,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0.54 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 0 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 0 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation

21

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 1/13/12
Checked By: SAH 1/23/12

CSX North-South Phased Alternative A (1
to 10 yr.) w/ 1 - Grade Separation

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Underpass

Spring Hill Drive, 101 0.43 0 0.18 $220,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

Margaret Avenue, 102 0.89 0.49 0 $1,920,315 $0 $0 0.00 0.00 0.00 $0 $0 $0

Hulman Street, 103 0.31 0 0.25 $3,415,125 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 104 0 0.22 0.83 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0

Poplar Street, 105 0 0 0 $1,975,980 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ohio Street (US 40), 106 0 0.38 0.01 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0

Wabash Avenue (US 40), 107 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Locust Street, 108 0.25 0.2 0.015 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 109 0.4 0.19 0.52 $1,542,420 $0 $0 0.00 0.00 0.00 $0 $0 $0

8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Maple Avenue, 110 0.19 0.03 0.34 $832,770 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ft. Harrison Road, 111a 0 0 0 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0

25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Haythorne Avenue, 112 0.25 0.16 0.34 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Park Avenue, 113 0 0.36 0.06 $372,465 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.44 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.54 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.08 0.01 0.44 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0.54 $73,840 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Y 0.41 0.02 0.39 $160,645 $0 $0 0.41 0.02 0.39 $160,645 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.23 0.07 0 $173,510 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.09 0 0 $203,975 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0.47 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.31 0.06 1.19 $186,550 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./Locust St., 501 1.66 0.61 0 $538,925 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./ Locust St. (RR Cut), 501a 1.66 0.61 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0.62 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Total for Corridor Alternative 0.41 0.02 0.39 $160,645 $0 $0
Subtotal for Railroad 52 1 68 [ $1,470,155 | |

Total for Corridor 52.41 1.02 68.39 $1,630,800 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Phased Alternative A (1

to 10 yr.) w/ 4 - Grade Separations Total for Each Grade Separation Total for Corridor Alternative
Right of Way (Acres) Property Acquisition (Cost) Right of Way (Acres) Property Acquisition (Cost)
Railroad/Roadway Grade Separations |  Included | Residential | Commercial | Industrial Total | | Residential | Commercial | Industrial Total | |
Overpass
Spring Hill Drive, 101 0.6 0 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 1.11 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 0 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.31 0.23 0.18 $551,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0.54 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 0 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 0 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 0 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422
By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Phased Alternative A (1

to 10 yr.) w/ 4 - Grade Separations Total for Each Grade Separation Total for Corridor Alternative
Right of Way (Acres) Property Acquisition (Cost) Right of Way (Acres) Property Acquisition (Cost)
Railroad/Roadway Grade Separations |  Included | Residential | Commercial | Industrial Total | | Residential | Commercial | Industrial Total | |
Underpass
Spring Hill Drive, 101 0.43 0 0.18 $220,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 0.89 0.49 0 $1,920,315 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.31 0 0.25 $3,415,125 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0 0.22 0.83 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0 0 0 $1,975,980 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.38 0.01 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.25 0.2 0.015 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.4 0.19 0.52 $1,542,420 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.19 0.03 0.34 $832,770 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0 0 0 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.16 0.34 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 0 0.36 0.06 $372,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.54 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.08 0.01 0.44 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0.54 $73,840 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.41 0.02 0.39 $160,645 $0 $0 0.41 0.02 0.39 $160,645 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.23 0.07 0 $173,510 $0 $0 0.23 0.07 0.00 $173,510 $0 $0
Y 0.09 0 0 $203,975 $0 $0 0.09 0.00 0.00 $203,975 $0 $0
Y 0 0 0.47 $0 $0 $0 0.00 0.00 0.47 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.31 0.06 1.19 $186,550 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 1.66 0.61 0 $538,925 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.66 0.61 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.62 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Total for Corridor Alternative 0.73 0.09 0.86 $538,130 $0 $0
Subtotal for Railroad [ 52 [ 1 [ 68 [ $1,470,155 | | |
Total for Corridor 52.73 1.09 68.86 $2,008,285 $0 $0
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Phased Alternative A w/
2nd Main Track (10 to 20 yrs.)

Total for Each Grade Separation

Right of Way (Acres)

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.31 0.23 0.18 $551,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0.54 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 1.59 0 0.05 $2,414,280 $0 $0 1.59 0.00 0.05 $2,414,280 $0 $0
0.93 0 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study

Right of Way and Property Acquisition
URS Project No. 25627422

By: PBS 10/19/11
Checked By: SAH 1/9/12

CSX North-South Phased Alternative A w/
2nd Main Track (10 to 20 yrs.)

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Underpass

Spring Hill Drive, 101 0.43 0 0.18 $220,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

Margaret Avenue, 102 0.89 0.49 0 $1,920,315 $0 $0 0.00 0.00 0.00 $0 $0 $0

Hulman Street, 103 0.31 0 0.25 $3,415,125 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 104 0 0.22 0.83 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0

Poplar Street, 105 0 0 0 $1,975,980 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ohio Street (US 40), 106 0 0.38 0.01 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0

Wabash Avenue (US 40), 107 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Locust Street, 108 0.25 0.2 0.015 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0

13th Street, 109 0.4 0.19 0.52 $1,542,420 $0 $0 0.00 0.00 0.00 $0 $0 $0

8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Maple Avenue, 110 0.19 0.03 0.34 $832,770 $0 $0 0.00 0.00 0.00 $0 $0 $0

Ft. Harrison Road, 111a 0 o] 0 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0

25th Street, 111b 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Haythorne Avenue, 112 0.25 0.16 0.34 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Park Avenue, 113 0 0.36 0.06 $372,465 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.44 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.54 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.08 0.01 0.44 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0.54 $73,840 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Y 0.41 0.02 0.39 $160,645 $0 $0 0.41 0.02 0.39 $160,645 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Y 0.23 0.07 0 $173,510 $0 $0 0.23 0.07 0.00 $173,510 $0 $0

Y 0.09 0 0 $203,975 $0 $0 0.09 0.00 0.00 $203,975 $0 $0

Y 0 0 0.47 $0 $0 $0 0.00 0.00 0.47 $0 $0 $0

0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0.31 0.06 1.19 $186,550 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./Locust St., 501 1.66 0.61 0 $538,925 $0 $0 0.00 0.00 0.00 $0 $0 $0

Lafayette Ave./ Locust St. (RR Cut), 501a 1.66 0.61 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0.62 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0

0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0

Total for Corridor Alternative 2.32 0.09 0.91 $2,952,410 $0 $0
Subtotal for Railroad 80 1 83 [ $1,470,155 | |

Total for Corridor 82.32 1.09 83.91 $4,422,565 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

A. Margaret Avenue

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 Y 111 0.61 0.04 $2,105,455 $0 $0 111 0.61 0.04 $2,105,455 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.31 0.23 0.18 $551,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0.54 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 o] 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 o] 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

A. Margaret Avenue

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.43

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0
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0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
111 0.61 0.04 $2,105,455 $0 $0
| |
111 0.61 0.04 $2,105,455 $0 $0
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

B. Hulman Street

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Overpass

Spring Hill Drive, 101

0.6

Margaret Avenue, 102

111

Hulman Street, 103 Y

13th Street, 104

0.36

Poplar Street, 105

0.03

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

0.26

13th Street, 109

0.54

8th Avenue, 109a

Maple Avenue, 110

0.23

Ft. Harrison Road, 111a

0.92

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

URS Corporation
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0.33

0.19

0.03
115

0.14
0.23
0.09

0.12
0.01

0.03
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0.18 $339,120
0.04 $2,105,455
0.31 $3,708,270
0.77 $421,080
0.02 $2,086,470

0 $2,446,030

0 $0

0 $573,105
0.53 $1,791,435

0 $0
0.33 $972,180
0.49 $2,315,225

0 $0
0.36 $0
0.01 $972,465
0.18 $551,270

0 $101,965

0 $1,164,440
0.48 $320,110
0.77 $115,040
0.54 $0
0.49 $160,645
0.05 $2,414,280

0 $3,726,075

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $429,855

0 $0

0 $0

0 $0

0 $734,560

0 $2,594,345

0 $0

0 $0

0 $0
0.69 $815,690
0.44 $67,250

0 $1,155,525

0.3 $1,487,735

29

0.00 $0
0.00 $0
0.31 $3,708,270
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

B. Hulman Street

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.43

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0

30

0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.34 0.05 0.31 $3,708,270 $0 $0
| |
0.34 0.05 0.31 $3,708,270 $0 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

C. 13th Street

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Overpass

Spring Hill Drive, 101

0.6

Margaret Avenue, 102

111

Hulman Street, 103

13th Street, 104 Y

0.36

Poplar Street, 105

0.03

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

0.26

13th Street, 109

0.54

8th Avenue, 109a

Maple Avenue, 110

0.23

Ft. Harrison Road, 111a

0.92

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

URS Corporation
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0.33

0.19

0.03
115

0.14
0.23
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0.18 $339,120
0.04 $2,105,455
0.31 $3,708,270
0.77 $421,080
0.02 $2,086,470

0 $2,446,030

0 $0

0 $573,105
0.53 $1,791,435

0 $0
0.33 $972,180
0.49 $2,315,225

0 $0
0.36 $0
0.01 $972,465
0.18 $551,270

0 $101,965

0 $1,164,440
0.48 $320,110
0.77 $115,040
0.54 $0
0.49 $160,645
0.05 $2,414,280

0 $3,726,075

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $429,855

0 $0

0 $0

0 $0

0 $734,560

0 $2,594,345

0 $0

0 $0

0 $0
0.69 $815,690
0.44 $67,250

0 $1,155,525

0.3 $1,487,735

31

0.00 $0
0.00 $0
0.00 $0
0.77 $421,080
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

C. 13th Street

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.43

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0

32

0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.36 0.26 0.77 $421,080 $0 $0
| |
0.36 0.26 0.77 $421,080 $0 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

D. Ohio Street

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Overpass

Spring Hill Drive, 101

0.6

Margaret Avenue, 102

111

Hulman Street, 103

13th Street, 104

0.36

Poplar Street, 105

0.03

Ohio Street (US 40), 106 Y

Wabash Avenue (US 40), 107

Locust Street, 108

0.26

13th Street, 109

0.54

8th Avenue, 109a

Maple Avenue, 110

0.23

Ft. Harrison Road, 111a

0.92

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

URS Corporation
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0.33

0.19

0.03
115

0.14
0.23
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0.18 $339,120
0.04 $2,105,455
0.31 $3,708,270
0.77 $421,080
0.02 $2,086,470

0 $2,446,030

0 $0

0 $573,105
0.53 $1,791,435

0 $0
0.33 $972,180
0.49 $2,315,225

0 $0
0.36 $0
0.01 $972,465
0.18 $551,270

0 $101,965

0 $1,164,440
0.48 $320,110
0.77 $115,040
0.54 $0
0.49 $160,645
0.05 $2,414,280

0 $3,726,075

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $429,855

0 $0

0 $0

0 $0

0 $734,560

0 $2,594,345

0 $0

0 $0

0 $0
0.69 $815,690
0.44 $67,250

0 $1,155,525

0.3 $1,487,735

33

0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $2,446,030
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

D. Ohio Street

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.43

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0

34

0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.33 0.00 $2,446,030 $0 $0
| |
0.00 0.33 0.00 $2,446,030 $0 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

E. Locust Street

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Overpass

Spring Hill Drive, 101

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

URS Corporation

0.6
111

0.36

0.03

0.26

0.54

0.23
0.92
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0.33
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0.18 $339,120
0.04 $2,105,455
0.31 $3,708,270
0.77 $421,080
0.02 $2,086,470

0 $2,446,030

0 $0

0 $573,105
0.53 $1,791,435

0 $0
0.33 $972,180
0.49 $2,315,225

0 $0
0.36 $0
0.01 $972,465
0.18 $551,270

0 $101,965

0 $1,164,440
0.48 $320,110
0.77 $115,040
0.54 $0
0.49 $160,645
0.05 $2,414,280

0 $3,726,075

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $429,855

0 $0

0 $0

0 $0

0 $734,560

0 $2,594,345

0 $0

0 $0

0 $0
0.69 $815,690
0.44 $67,250

0 $1,155,525

0.3 $1,487,735

35

0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

E. Locust Street

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

0.43

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108 Y

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0

36

0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.25 0.20 0.02 $573,105 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.25 0.20 0.02 $573,105 $0 $0
| | |
0.25 0.20 0.02 $573,105 $0 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

F. 13th Street / 8th Avenue

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Overpass

Spring Hill Drive, 101

0.6

Margaret Avenue, 102

111

Hulman Street, 103

13th Street, 104

0.36

Poplar Street, 105

0.03

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

0.26

13th Street, 109 Y

0.54

8th Avenue, 109a

Maple Avenue, 110

0.23

Ft. Harrison Road, 111a

0.92

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

URS Corporation

N
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o
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o P~

0.33

0.19

0.03
115

0.14
0.23
0.09

0.12
0.01

0.03

(=2}

oo
COO0OmyUOOO0OO0OO0OO0O0OO0OO0OO

i

oroo
B OEN
Nfo R

0.18 $339,120
0.04 $2,105,455
0.31 $3,708,270
0.77 $421,080
0.02 $2,086,470

0 $2,446,030

0 $0

0 $573,105
0.53 $1,791,435

0 $0
0.33 $972,180
0.49 $2,315,225

0 $0
0.36 $0
0.01 $972,465
0.18 $551,270

0 $101,965

0 $1,164,440
0.48 $320,110
0.77 $115,040
0.54 $0
0.49 $160,645
0.05 $2,414,280

0 $3,726,075

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $429,855

0 $0

0 $0

0 $0

0 $734,560

0 $2,594,345

0 $0

0 $0

0 $0
0.69 $815,690
0.44 $67,250

0 $1,155,525

0.3 $1,487,735

37

0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.53 $1,791,435
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0
0.00 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

F. 13th Street / 8th Avenue

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.43

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0
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0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.54 0.19 0.53 $1,791,435 $0 $0
| |
0.54 0.19 0.53 $1,791,435 $0 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

G. 5th Street / Lafayette Avenue

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.31 0.23 0.18 $551,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.49 0.09 0 $101,965 $0 $0 0.49 0.09 0.00 $101,965 $0 $0
0.62 0.12 0 $1,164,440 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0.54 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 o] 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 o] 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

G. 5th Street / Lafayette Avenue

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.43

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0
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0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.49 0.09 0.00 $101,965 $0 $0
| |
0.49 0.09 0.00 $101,965 $0 $0

1/23/2012



Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

H. 7th Street

Right of Way (Acres)

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)

Total for Corridor Alternative

Property Acquisition (Cost)

Railroad/Roadway Grade Separations | Included | Residential | Commercial | Industrial Total Residential | Commercial | Industrial Total
Overpass

Spring Hill Drive, 101 0.6 o] 0.18 $339,120 $0 $0 0.00 0.00 0.00 $0 $0 $0
Margaret Avenue, 102 111 0.61 0.04 $2,105,455 $0 $0 0.00 0.00 0.00 $0 $0 $0
Hulman Street, 103 0.34 0.05 0.31 $3,708,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 104 0.36 0.26 0.77 $421,080 $0 $0 0.00 0.00 0.00 $0 $0 $0
Poplar Street, 105 0.03 0.44 0.02 $2,086,470 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ohio Street (US 40), 106 0 0.33 0 $2,446,030 $0 $0 0.00 0.00 0.00 $0 $0 $0
Wabash Avenue (US 40), 107 0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Locust Street, 108 0.26 0.2 0 $573,105 $0 $0 0.00 0.00 0.00 $0 $0 $0
13th Street, 109 0.54 0.19 0.53 $1,791,435 $0 $0 0.00 0.00 0.00 $0 $0 $0
8th Avenue, 109a 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Maple Avenue, 110 0.23 0.03 0.33 $972,180 $0 $0 0.00 0.00 0.00 $0 $0 $0
Ft. Harrison Road, 111a 0.92 1.15 0.49 $2,315,225 $0 $0 0.00 0.00 0.00 $0 $0 $0
25th Street, 111b 0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Haythorne Avenue, 112 0.25 0.14 0.36 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Park Avenue, 113 1.28 o] 0.01 $972,465 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.31 0.23 0.18 $551,270 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.49 0.09 0 $101,965 $0 $0 0.00 0.00 0.00 $0 $0 $0
Y 0.62 0.12 0 $1,164,440 $0 $0 0.62 0.12 0.00 $1,164,440 $0 $0
0.11 0.01 0.48 $320,110 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.07 0 0.77 $115,040 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0.54 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.44 0.03 0.49 $160,645 $0 $0 0.00 0.00 0.00 $0 $0 $0
1.59 o] 0.05 $2,414,280 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.93 o] 0 $3,726,075 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
2.75 o] 0 $429,855 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 9] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./Locust St., 501 2.19 0.76 0 $734,560 $0 $0 0.00 0.00 0.00 $0 $0 $0
Lafayette Ave./ Locust St. (RR Cut), 501a 1.65 0.54 0 $2,594,345 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 o] 0 $0 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.33 0.24 0.69 $815,690 $0 $0 0.00 0.00 0.00 $0 $0 $0
0 0.16 0.44 $67,250 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.1 1.04 0 $1,155,525 $0 $0 0.00 0.00 0.00 $0 $0 $0
0.39 0.47 0.3 $1,487,735 $0 $0 0.00 0.00 0.00 $0 $0 $0

URS Corporation
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Terre Haute Urbanized Area Railroad Corridor Study
Right of Way and Property Acquisition

URS Project No. 25627422

By: PBS 10/27/11
Checked By: SAH 1/9/12

H. 7th Street

Railroad/Roadway Grade Separations | Included

Right of Way (Acres)
| Residential | Commercial | Industrial Total

Total for Each Grade Separation

Property Acquisition (Cost)

Right of Way (Acres)
Residential | Commercial |

Total for Corridor Alternative

Industrial Total

Property Acquisition (Cost)

Underpass

Spring Hill Drive, 101

Margaret Avenue, 102

Hulman Street, 103

13th Street, 104

Poplar Street, 105

Ohio Street (US 40), 106

Wabash Avenue (US 40), 107

Locust Street, 108

13th Street, 109

8th Avenue, 109a

Maple Avenue, 110

Ft. Harrison Road, 111a

25th Street, 111b

Haythorne Avenue, 112

Park Avenue, 113

Lafayette Ave./Locust St., 501
Lafayette Ave./ Locust St. (RR Cut), 501a

Total for Corridor Alternative
Subtotal for Railroad

Total for Corridor

URS Corporation

0.43

0.49

0.02

o
cooocoopoo0oo0oo
N

N

0.18 $220,440

0 $1,920,315
0.25 $3,415,125
0.83 $421,080

0 $1,975,980
0.01 $2,446,030

0 $0

0.015 $573,105

0.52 $1,542,420

0 $0
0.34 $832,770

0 $2,315,225

0 $0
0.34 $0
0.06 $372,465

0 $0

0 $101,965

0 $1,164,440
0.44 $320,110
0.54 $73,840

0 $0
0.39 $160,645

0 $0

0 $0

0 $0

0 $0

0 $0

0 $173,510

0 $203,975
0.47 $0

0 $0

0 $0

0 $0
1.19 $186,550

0 $538,925

0 $2,594,345

0 $0

0 $0

0 $0

0 $0

0 $0

0 $1,155,525

0 $0
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0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.00 0.00 0.00 $0 $0 $0
0.62 0.12 0.00 $1,164,440 $0 $0
| |
0.62 0.12 0.00 $1,164,440 $0 $0
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